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Village of North Palm Beach 
INVITATION TO BID 

ITB 2025-PW-02 
 

Riverside Road Cul-De-Sac and Eastwind Drive 
Drainage Improvements 

 
The Village of North Palm Beach is seeking Bids from qualified selected firms to construct 
paving and drainage improvement to Eastwind Drive and the cul-de-sac of Riverside Road. 

 
Bid documents are available on the Village of North Palm Beach website at http://www.village-
npb.org/bids.aspx , www.demandstar.com, or by contacting the Village Public Work’s office at 
(561) 561-691-3440. 

 
Sealed Bids must be clearly marked “ITB 2025-PW-02, Riverside Road Cul-De-Sac and 
Eastwind Drive Roadway Improvements” and delivered to the Village Clerk at 501 US 
Highway One, North Palm Beach, Florida, 33408. The deadline for submission of bids is 
Tuesday, July 15, 2025 at 2:00 p.m. local time. Bids submitted after the established deadline 
will not be accepted and will be returned to the sender unopened 
 
There is no mandatory pre-bid meeting scheduled for this project.   

 
It is the responsibility of the Bidder to ensure all pages are included in the submission. All 
Bidders are advised to closely examine the Bid documents. Any questions regarding the 
substance of the Invitation to Bid documents or the scope of services must be submitted in 
writing via email to Jamie Mount, Public Works, jmount@village-npb.org. 

 
The Village reserves the right to accept or reject any or all Bids, in whole or in part, with or 
without cause, to waive any irregularities and/or technicalities, and to select the Bidder that it 
deems will best serve the interests of the Village. 

 
VILLAGE OF NORTH PALM BEACH, FLORIDA 
Chuck Huff, Village Manager 

 
Publish: Palm Beach County Legal Notices Website 
Date: June 12, 2025 

 
Publish: DemandStar 
Date: June 12, 2025 

 
Publish: Village of NPB Website 
Date: June 12, 2025 
 
 

http://www.village-npb.org/bids.aspx
http://www.village-npb.org/bids.aspx
http://www.demandstar.com/
mailto:jmount@village-npb.org
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SECTION 1 
GENERAL TERMS AND CONDITIONS 

 
1.1 DEFINITIONS 

Bid: any offer(s) submitted in response to an Invitation to Bid. 
 

Bidder: person or firm submitting a Bid in response to an 
Invitation to Bid. 

 
Bid Solicitation, Solicitation, or Invitation to Bid: this 
Solicitation documentation, including any and all addenda. 

 
Bid Submittal Form: describes the goods or services to be 
purchased, and must be completed and submitted with the 
Bid.   

 
Village: shall refer to the Village of North Palm Beach, Florida. 
 
Contract or Agreement: The Invitation to Bid, all addenda 
issued thereto, all affidavits, the signed agreement, and all 
related documents which comprise the totality of the Contract 
or agreement between the Village and the Bidder. 
 
Contractor: successful Bidder or Bidder who is awarded a 
Contract to provide goods or services to the Village. 
 
Public Works Department: The Public Works Department of 
the Village of North Palm Beach, Florida. 
 
Responsible Bidder:  A Bidder which has the capability in all 
respects to perform in full the Contract requirements, as 
stated in the Invitation to Bid, and the integrity and reliability 
that will assure good-faith performance. 
 
Responsive Bidder: A Bidder whose Bid conforms in all 
material respects to the terms and conditions included in the 
Invitation to Bid. 
 

 1.2 CONE OF SILENCE 
This Invitation to Bid is subject to the “Cone of Silence” 
provisions of Section 2-355 of the Palm Beach County Code of 
Ordinances.   This limits and requires documentation of 
communications between potential Bidders and/or Bidders on 
Village Solicitations, the Village’s professional staff, and the 
Village Council members.  

 
 1.3 ADDENDUM 

The Public Works Department may issue an addendum in 
response to any inquiry received, prior to the close of the 
Solicitation period, which changes, adds, or clarifies the terms, 
provisions, or requirements of the Solicitation. The Bidder 
should not rely on any representation, statement, or 
explanation, whether written or verbal, other than those 
made in the Solicitation document or in the addenda issued. 
Where there appears to be a conflict between the Solicitation 
and any addenda, the last addendum issued shall prevail.  It is 
the vendor’s responsibility to ensure receipt of all addenda, 

and any accompanying documentation. The vendor is 
required to submit with its Bid a signed “Acknowledgment of 
Addenda” form when any addenda have been issued.  

 
 1.4 LEGAL REQUIREMENTS 

This Solicitation is subject to all legal requirements contained 
in the applicable Village Ordinances and Resolutions, as well 
as all applicable local, State, and Federal laws and 
regulations.  

 
 1.5 CHANGE OF BID 

Prior to the scheduled Bid opening, a Bidder may change its 
Bid by submitting a new Bid (as indicated on the cover page) 
with a letter on the firm’s letterhead, signed by an authorized 
agent stating that the new submittal replaces the original 
submittal. The new submittal shall contain the letter and all 
information as required for submitting the original Bid. No 
changes to a Bid will be accepted after the Bid has been 
opened. 

 
 1.6 WITHDRAWAL OF BID 

A Bid shall be irrevocable unless the Bid is withdrawn as 
provided herein.  Only a written letter received by the Public 
Works Department prior to the Bid opening date may 
withdraw a Bid.   

 
1.7 CONFLICTS WITHIN THE BID SOLICITATION  

Where there appears to be a conflict between the General 
Terms and Conditions, Special Conditions, the Technical 
Specifications, the Bid Submittal Form, or any addendum 
issued, the order of precedence shall be: the last addendum 
issued, the Bid Submittal Form, the Technical Specifications, 
the Special Conditions, and then the General Terms and 
Conditions. 

 
 1.8 PROMPT PAYMENT TERMS 

It is the policy of the Village of North Palm Beach that payment 
for all purchases by Village departments shall be made in a 
timely manner.  The Village will pay the awarded Bidder upon 
receipt and acceptance of the goods or services by a duly 
authorized representative of the Village.  In accordance with 
Section 218.74, Florida Statutes, the time at which payment 
shall be due from the Village shall be forty-five (45) days from 
receipt of a proper invoice.  Proceedings to resolve disputes 
for payment of obligations shall be concluded by final written 
decision of the Village Manager or designee, not later than 
sixty (60) days after the date on which the proper invoice was 
received by the Village. 

 
1.9 DISCOUNTS (PROMPT PAYMENTS)  
 

Discounts will not be applicable to this contract. 
 
 1.10 PREPARATION OF BIDS 

The Bid forms define requirements of items to be purchased, 
and must be completed and submitted with the Bid. Use of 
any other forms may result in the rejection of the Bidder’s 
offer.   The Bid submittal forms must be legible. Bidders shall 
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use typewriter, computer, or ink.  All changes must be crossed 
out and initialed in ink. Failure to comply with these 
requirements may cause the Bid to be rejected. 
An authorized agent of the Bidder’s firm must sign the Bid 
submittal form.   Failure to sign the Signature Page of the Bid 
shall render the Bid non-responsive. 

 
The Bidder may be considered non-responsive if Bids are 
conditioned upon modifications, changes, or revisions to the 
terms and conditions of this Solicitation. 

 
The Bidder may submit alternate Bid(s) for the same 
Solicitation provided that such offer is allowable under the 
terms and conditions.  The alternate Bid must meet or exceed 
the minimum requirements and be submitted as a separate 
Bid submittal marked “Alternate Bid”. 

 
When there is a discrepancy between the unit prices and any 
extended prices, the unit prices will prevail. 

 
Late Bids will not be accepted and will be returned to the 
sender unopened.  It is the Bidder’s responsibility to ensure 
timely delivery by the due date and time, and at the place 
stated in this Solicitation.  No exceptions will be made due to 
weather, carrier, traffic, illness, or other issues. 

 
 1.11 CANCELLATION OF BID SOLICITATION 

The Village of North Palm Beach reserves the right to cancel, 
in whole or in part, any Invitation to Bid when, at the sole 
discretion of the Village, it is in the best interest of the Village.  

 
1.12 AWARD OF CONTRACT 

The Contract may be awarded to the responsive and 
responsible Bidder meeting all requirements as set forth in the 
Solicitation. The Village reserves the right to reject any and all 
Bids, to waive irregularities or technicalities, and to re-
advertise for all or any part of this Bid Solicitation as deemed 
in its best interest. The Village shall be the sole judge of its 
best interest. 
 
The Village reserves the right to reject any and all Bids if it is 
determined that prices are excessive, best offers are 
determined to be unreasonable, or it is otherwise determined 
by the Village, at the sole discretion of the Village, to be in the 
Village’s best interest to do so. 
 
The Village reserves the right to negotiate prices with the 
responsive and responsible low Bidder, provided that the 
scope of work of this Solicitation remains the same. 
 
The Bidder’s performance as a prime Contractor or 
subcontractor on previous Village Contracts may be taken into 
account in evaluating the Bid received for this Bid Solicitation. 
 
The Village will provide a copy of the Bid Tabulation to all 
Bidders responding to this Solicitation. 
 

The Bid Solicitation, any addenda and/or properly executed 
modifications, the signed Agreement, the awarded Bid, the 
purchase order, and any change order(s) shall constitute the 
Contract. 
 
The Public Works Director will decide all tie Bids. 
 
Award of this Bid may be predicated on compliance with and 
submittal of all required documents as stipulated in the Bid 
Solicitation. 
 
The Village reserves the right to request and evaluate 
additional information from any Bidder after the submission 
deadline as the Village deems necessary. 

 
 1.13 CONTRACT EXTENSION 

Contract extensions will not be applicable to this contract. 
 

 1.14 WARRANTY 
All warranties express and implied shall be made available to 
the Village for goods and services covered by this Bid 
Solicitation.  All goods furnished shall be fully guaranteed by 
the awarded Bidder against factory defects and 
workmanship.  At no expense to the Village, the awarded 
Bidder shall correct any and all apparent and latent defects 
that may occur within the manufacturer’s standard warranty.   

 
 1.15 ESTIMATED QUANTITIES 

Estimated quantities or dollars are for Bidder’s guidance only: 
(a) estimates are based on the Village’s anticipated needs 
and/or usage; and (b) the Village may use these estimates to 
determine the low Bidder. No guarantee is expressed or 
implied as to quantities or dollars that will be used during the 
Contract period.  The Village is not obligated to place any 
order for the given amount subsequent to the award of this 
Bid Solicitation. 

 
 1.16 NON-EXCLUSIVITY 

It is the intent of the Village to enter into an agreement with 
the awarded Bidder that will satisfy its needs as described 
herein.  However, the Village reserves the right as deemed in 
its best interest to perform, or cause to be performed, the 
work and services, or any portion thereof, herein described in 
any manner it sees fit, including but not limited to, award of 
other Contracts, use of any Contractor, or perform the work 
with its own employees. 

 
 1.17 CONTINUATION OF WORK 

Any work that commences prior to and will extend beyond the 
expiration date of the current Contract period shall, unless 
terminated by mutual written agreement between the Village 
and the successful Bidder, continue until completion at the 
same prices, terms, and conditions. 

 
 1.18 LAWS AND REGULATIONS  

The awarded Bidder shall comply with all laws and regulations 
applicable to provide the goods or services specified in this Bid 
Solicitation.  The Bidder shall be familiar with all federal, state, 
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and local laws that may affect the goods and/or services 
offered. 

 
  

1.19 LICENSES, PERMITS AND FEES 
The awarded Bidder shall hold all licenses and/or 
certifications, obtain, and pay for all permits and/or 
inspections, and comply with all laws, ordinances, regulations, 
and building code requirements applicable to the work 
required herein.  Damages, penalties, and/or fines imposed on 
the Village or an awarded Bidder for failure to obtain and 
maintain required licenses, certifications, permits, and/or 
inspections shall be borne by the awarded Bidder. The Village 
will reimburse the awarded Bidder all required permit fees.   

 
 1.20 SUBCONTRACTING 

Unless otherwise specified in this Bid Solicitation, the 
successful Bidder shall not subcontract any portion of the 
work without the prior written consent of the Village.  The 
ability to subcontract may be further limited by the Special 
Conditions.  Subcontracting without the prior consent of the 
Village may result in termination of the Contract for default.   

 
 1.21 ASSIGNMENT 

The awarded Bidder shall not assign, transfer, hypothecate, or 
otherwise dispose of this Contract, including any rights, title, 
or interest therein, or its power to execute such Contract to 
any person, company, or corporation without the prior written 
consent of the Village.   Assignment without the prior consent 
of the Village may result in termination of the Contract for 
default.   

 
 1.22 RESPONSIBILITIES AS EMPLOYER 

The employee(s) and agent(s) of the awarded Bidder shall be 
considered to be at all times its employee(s and agent(s)), and 
not an employee(s) or agent(s) of the Village or any of its 
departments.  The awarded Bidder shall provide physically 
competent employee(s) or agent(s) capable of performing the 
work as required.  The Village may require the awarded Bidder 
to remove any employee or agent it deems unacceptable.  All 
employees and agents of the awarded Bidder shall wear 
proper identification.  
 

 1.23  INDEMNIFICATION 
The awarded Bidder shall indemnify and hold harmless the 
Village and its officers, employees, agents, and 
instrumentalities from any and all liability, losses or damages, 
including attorney’s fees and costs of defense, which the 
Village or its officers, employees, agents, or instrumentalities 
may incur as a result of claims, demands, suits, causes of 
actions, or proceedings of any kind or nature arising out of, 
relating to, or resulting from the performance of the 
agreement by the awarded Bidder or its employees, agents, 
servants, partners, principals, or subcontractors.  The 
awarded Bidder shall pay all claims and losses in connection 
therewith, and shall investigate and defend all claims, suits, 
or actions of any kind or nature in the name of the Village, 
where applicable, including appellate proceedings, and shall 

pay all costs, judgments, and attorney’s fees which may be 
incurred thereon.  The awarded Bidder expressly understands 
and agrees that any insurance protection required by the 
Contract or otherwise provided by the awarded Bidder shall in 
no way limit the responsibility to indemnify, keep and save 
harmless, and defend the Village or its elected officials, 
officers, employees, agents, and instrumentalities as herein 
provided. 
 
If the Contract is for construction of a Village project, the 
Contractor agrees to assume liability for and indemnify, hold 
harmless, and defend the Village, its elected officials, 
employees, agents, and attorneys of, from, and against all 
liability and expense, including reasonable attorney’s fees, in 
connection with any and all claims, demands, damages, 
actions, causes of action, and suits in equity of whatever kind 
or nature, including claims for personal injury, property 
damage, equitable relief, or loss of use, to the extent caused 
by the negligence, recklessness, or intentionally wrongful 
conduct of the Contractor, its agents, officers, contractors, 
subcontractors, employees, or anyone else utilized by the 
Contractor in the performance of the Contract. The 
Contractor’s liability hereunder shall include all attorney’s 
fees and costs incurred by the Village in the enforcement of 
this indemnification provision. This includes claims made by 
the employees of the Contractor against the Village and the 
Contractor hereby waives its entitlement, if any, to immunity 
under Section 440.11, Florida Statutes.  The obligations 
contained in this provision shall survive termination of the 
Contract and shall not be limited by the amount of any 
insurance required to be obtained or maintained under the 
Contract. It is the specific intent of the parties hereto that the 
foregoing indemnification complies with Section 725.06, 
Florida Statutes, as amended. The Contractor expressly agrees 
that it will not claim, and waives any claim, that this 
indemnification violates Section 725.06, Florida Statutes. 

 
 1.24 COLLUSION 

A Bidder recommended for award as the result of a 
competitive Solicitation for any Village purchases of supplies, 
materials, and services (including professional services, other 
than professional architectural, engineering, and other 
services subject to Sec. 287.055 Florida Stats.), purchase, 
lease, permit, concession, or management agreement shall, 
within five (5) business days of the filing of such 
recommendation, submit an affidavit under the penalty of 
perjury, on a form provided by the Village, stating either that 
the Bidder is not related to any of the other parties Bidding in 
the competitive Solicitation or identifying all related parties, 
as defined in this Section, which Bid in the Solicitation; and 
attesting that the Bidder’s Bid is genuine and not a sham or 
collusive or made in the interest or on behalf of any person not 
therein named, and that the Bidder has not, directly or 
indirectly, induced or solicited any other Bidder to put in a 
sham Bid, or any other person, firm, or corporation to refrain 
from proposing, and that the Bidder has not in any manner 
sought by collusion to secure to the Bidder an advantage over 
any other Bidder. In the event a recommended Bidder 
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identifies related parties in the competitive Solicitation its Bid 
shall be presumed to be collusive and the recommended 
Bidder shall be ineligible for award unless that presumption is 
rebutted to the satisfaction of the Village. Any person or entity 
that fails to submit the required affidavit shall be ineligible for 
Contract award. 

 
 1.25 MODIFICATION OF CONTRACT 

The Contract may be modified by mutual consent, in writing, 
through the issuance of a modification to the Contract, a 
supplemental agreement, purchase order, or change order, as 
appropriate.  

 
 1.26 TERMINATION FOR CONVENIENCE 

The Village, at its sole discretion, reserves the right to 
terminate any Contract entered into pursuant to this 
Invitation to Bid (ITB) with or without cause immediately upon 
providing written notice to the awarded Bidder.  Upon receipt 
of such notice, the awarded Bidder shall not incur any 
additional costs under the Contract.  The Village shall be liable 
only for reasonable costs incurred by the awarded Bidder prior 
to the date of the notice of termination.  The Village shall be 
the sole judge of “reasonable costs.” 

 
 1.27 TERMINATION FOR DEFAULT 

The Village reserves the right to terminate any Contract, in 
part or in whole, or place the awarded Bidder on probation in 
the event the awarded Bidder fails to perform in accordance 
with the terms and conditions stated herein by providing 
written notice of such failure or default and by specifying a 
reasonable time period within which the awarded Bidder must 
cure any such failure to perform or default.  The awarded 
Bidders’ failure to timely cure any default shall serve to 
automatically terminate any Contract entered into pursuant 
to this ITB.  The Village further reserves the right to suspend 
or debar the awarded Bidder in accordance with the 
appropriate Village ordinances, resolutions, and/or policies.   
The awarded Bidder will be notified by letter of the Village’s 
intent to terminate.  In the event of termination for default, 
the Village may procure the required goods and/or services 
from any source and use any method deemed in its best 
interest.  All re-procurement costs shall be borne by the 
incumbent Bidder. 

 
 1.28 FRAUD AND MISREPRESENTATION 

Any individual, corporation, or other entity that attempts to 
meet its Contractual obligations with the Village through 
fraud, misrepresentation, or material misstatement, may be 
debarred for up to five (5) years.  The Village, as a further 
sanction, may terminate or cancel any other Contracts with 
such individual, or entity.  Such individual or entity shall be 
responsible for all direct or indirect costs associated with 
termination or cancellation, including attorney’s fees. 

 
 1.29 ACCESS AND AUDIT OF RECORDS 

The Village reserves the right to require the awarded Bidder 
to submit to an audit by an auditor of the Village’s choosing 
at the awarded Bidder’s expense.  The awarded Bidder shall 

provide access to all of its records, which relate directly or 
indirectly to the Contract, at its place of business during 
regular business hours.  The awarded Bidder shall retain all 
records pertaining to the Contract, and upon request, make 
them available to the Village for three (3) years following 
expiration of the Contract.  The awarded Bidder agrees to 
provide such assistance as may be necessary to facilitate the 
review or audit by the Village to ensure compliance with 
applicable accounting and financial standards. 

 
 1.30 OFFICE OF THE INSPECTOR GENERAL 

 In accordance with Palm Beach County Ordinance No. 2011-
009, the Contract may be subject to investigation and/or 
audit by the Palm Beach County Inspector General.  Bidders 
should review Palm Beach County Ordinance No. 2011-009 in 
order to be aware of their rights and/or obligations under 
such ordinance and as applicable. 

 
 1.31 PRE-AWARD INSPECTION 

The Village may conduct a pre-award inspection of the 
Bidder’s site or hold a pre-award qualification hearing to 
determine if the Bidder is capable of performing the 
requirements of this Bid Solicitation. 

 
1.32 PUBLIC RECORDS AND PROPERTY OF THE VILLAGE 

Any material submitted in response to this Invitation to Bid 
shall become a public record and shall be subject to public 
disclosure in accordance with the Florida Public Records Law 
(Chapter 119, Fla. Stat.), except as otherwise provided by 
Chapter 119 or other applicable state or federal law.  If a 
Bidder contends that part of its Bid is not subject to 
disclosure, the Bidder shall identify specifically any 
information contained in the Bid that the Bidder considers 
confidential or otherwise exempt from disclosure, and the 
Bidder shall cite the specific section of the law creating the 
exemption for such information.  The Village reserves the 
right to make all determinations concerning the applicability 
of the Florida Public Records Law to any record submitted in 
response to this ITB.  
 
All material submitted in response to this Solicitation 
becomes the property of the Village. The Village has the right 
to use any or all ideas presented in any response to this 
Solicitation, whether amended or not, and disqualification or 
rejection of a Bid does not affect this right. 
   

 1.33 ADDITIONAL FEES AND SURCHARGES 
Unless provided for in the Contract, the Village will not make 
any additional payments such as fuel surcharges, demurrage 
fees, or delay-in-delivery charges. 

 
1.34 COMPLIANCE WITH FEDERAL STANDARDS 

All items to be purchased under the Contract shall be in 
accordance with all governmental standards, to include, but 
not be limited to, those issued by the Occupational Safety and 
Health Administration (OSHA), the National Institute of 
Occupational Safety Hazards (NIOSH), and the National Fire 
Protection Association (NFPA). 
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1.35 COMPLIANCE WITH FEDERAL REGULATIONS DUE TO USE OF 

FEDERAL FUNDING 
If the goods or services to be acquired under this Solicitation 
are to be purchased, in part or in whole, with Federal funding, 
it is hereby agreed and understood that Section 60-250.4, 
Section 60-250.5, and Section 60-741.4 of Title 41 of the 
United States Code, which address Affirmative Action 
requirements for disabled workers, are incorporated into this 
Solicitation and resultant Contract by reference. 

 
 1.36 BINDING EFFECT AND NO THIRD-PARTY BENEFICIARIES   

All of the terms and provisions of the Contract, whether so 
expressed or not, shall be binding upon, inure to the benefit 
of, and be enforceable by the parties and their respective legal 
representatives, successors, and permitted assigns. 

 
Nothing in the Contract shall be construed as giving any rights 
or benefits to any third-party other than the Village and the 
awarded Bidder. 

 
 1.37 ANNUAL APPROPRIATION  

The Village’s obligation pursuant to any Contract or 
agreement entered into in accordance with this Solicitation is 
specifically contingent upon the lawful appropriation of funds.  
Failure to lawfully appropriate funds for any Contract or 
agreement awarded shall result in automatic termination of 
the Contract or agreement. A non-appropriation event shall 
not constitute a default or breach of said Contract or 
agreement by the Village. 

 
 1.38 GOVERNING LAW, VENUE, DISPUTES, AND REMEDIES. 

This Solicitation and all transactions contemplated by the 
resultant Contract shall be governed by and construed and 
enforced in accordance with the laws of the State of Florida 
without regard to any contrary conflicts of law principle.  
Venue of all proceedings in connection herewith shall lie 
exclusively in Palm Beach County, Florida, and each party 
hereby waives whatever its respective rights may have been 
in the selection of venue.  The Village and Bidders knowingly, 
voluntarily and intentionally waive any right they may have 
to trial by jury with respect to any litigation arising out of or 
in connection with this Solicitation and the Contract.    
 
Prior to the filing of any claim, proceeding or litigation related 
to the Invitation to Bid or resulting contact, all claims, 
counter-claims, disputes, and other matters in questions 
between the Bidder and the Village will be first reviewed by 
authorized representatives of both parties for a 
recommended solution. If no solution or resolution is 
forthcoming, either party may pursue its claim, proceeding, 
or litigation. 
 

 1.39 ATTORNEY’S FEES 
It is hereby understood and agreed that in the event any 
lawsuit in the judicial system, federal or state, is brought to 

enforce compliance with this Solicitation, the Contract or 
interpret same, or if any administrative proceeding is brought 
for the same purposes, the prevailing party shall be entitled to 
recover its reasonable attorney’s fees and costs, including 
appellate fees and costs. 

 
1.40 EQUAL OPPORTUNITY AND ANTI-DISCRIMINATION  

The Village of North Palm Beach complies with all laws 
prohibiting discrimination on the basis of age, race, gender, 
religion, creed, political affiliation, sexual orientation, physical 
or mental disability, color or national origin, and therefore is 
committed to assuring equal opportunity in the award of 
Contracts and encourages small, local, minority, and female-
owned businesses to participate. 

 
During the performance of the Contract, the awarded Bidder 
agrees it will not discriminate or permit discrimination in its 
hiring practices or in its performance of the Contract.  The 
awarded Bidder shall strictly adhere to the equal employment 
opportunity requirements and any applicable requirements 
established by the State of Florida, Palm Beach County and the 
federal government. 

 
The awarded Bidder further acknowledges and agrees to 
provide the Village with all information and documentation 
that may be requested by the Village from time to time 
regarding the Solicitation, selection, treatment and payment 
of subcontractors, suppliers, and vendors in connection with 
the Contract. 

 
1.41 AVAILABILITY OF CONTRACT TO OTHER VILLAGE 

DEPARTMENTS 
It is agreed and understood that any Village department or 
agency may access the Contract and purchase the goods or 
services awarded herein.  Each Village department will issue a 
separate purchase order to the awarded Bidder for the 
department’s specific purchases. 

 
1.42 CRIMINAL HISTORY BACKGROUND CHECKS 

Prior to contracting with a Bidder, the Village may conduct a 
comprehensive criminal background check by accessing any 
Federal, State, or local law enforcement database available. 
The Bidder will be required to sign an authorization for the 
Village to access criminal background information.  The costs 
for the background checks shall be borne by the Village. 

 
 1.43 LABOR, MATERIALS, AND EQUIPMENT 

Unless specified elsewhere in the Solicitation or resultant 
Contract, all labor, materials, and equipment required for the 
performance of the requirements of the Contract shall be 
supplied by the awarded Bidder. 

 
 1.44 PURCHASE OF OTHER ITEMS 

The Village reserves the right to purchase other related goods 
or services, not listed in the Solicitation, during the Contract 
term.  When such requirements are identified, the Village may 
request price quote(s) from the awarded Bidder(s) on the 
Contract.  The Village, at its sole discretion, will determine if 
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the prices offered are reasonable, and may choose to 
purchase the goods or services from the awarded Bidder, 
another Contract vendor, or a non-Contract vendor. 

 
 1.45 CONFLICTS OF INTEREST 

All Bidders must disclose with their Bid the name of any 
officer, director, or agent who is also an employee of the 
Village of North Palm Beach.  Further, all Bidders must 
disclose the name of any Village employee who has any 
interest, financial or otherwise, direct or indirect, of five 
percent (5%) or more in the Bidders’ firm or any of its 
branches.  Failure to disclose any such affiliation will result in 
disqualification of the Bidder from this Invitation to Bid and 
may be grounds for further disqualification from participating 
in any future Bids with the Village. 

 
 1.46 PUBLIC ENTITY CRIMES 

As provided in Section 287.133(2)(a), Florida Statutes, a 
person or affiliate who has been placed on the convicted 
vendors list following a conviction for a public entity crime 
may not submit a Bid on a Contract to provide any goods or 
services to a public entity; may not submit a Bid on a 
Contract with a public entity for the construction or repair of 
a public building or public work; may not submit Bids on 
leases of real property to a public entity; may not be 
awarded or perform work as a Contractor, supplier, 
subcontractor, or consultant under a Contract with any 
public entity; and may not transact business with any public 
entity in excess of the threshold amount provided in s. 
287.017 for CATEGORY TWO for a period of 36 months 
following the date of being placed on the convicted vendor 
list. 

  
 1.47 COMPLETION OF WORK AND DELIVERY 

All work shall be performed and all deliveries made in 
accordance with good commercial practice.  The work 
schedule and completion dates shall be adhered to by the 
awarded Bidder(s), except in such cases where the completion 
date will be delayed due to acts of nature, force majeure, 
strikes, or other causes beyond the control of the awarded 
Bidder.  In these cases, the awarded Bidder shall notify the 
Village of the delays in advance of the original completion 
date so that a revised delivery schedule can be appropriately 
considered by the Village. 

 
1.48 FAILURE TO DELIVER OR COMPLETE WORK 

Should the awarded Bidder(s) fail to deliver or complete the 
work within the time stated in the Contract, it is hereby agreed 
and understood that the Village reserves the authority to 
cancel the Contract with the awarded Bidder and secure the 
services of another vendor to purchase the items or complete 
the work.  If the Village exercises this authority, the Village 
shall be responsible for payment to the awarded Bidder for 
work that was completed, and items delivered by the awarded 
Bidder and accepted by the Village in accordance with the 
Contract specifications.  The Village may, at its option, 
demand payment from the awarded Bidder, through an 
invoice or credit memo, for any additional costs over and 

beyond the original Contract price which were incurred by the 
Village as a result of having to secure the services of another 
vendor. 

 
 1.49 CORRECTING DEFECTS 

The awarded Bidder shall be responsible for promptly 
correcting any deficiency, at no cost to the Village, within 
three (3) calendar days after the Village notifies the awarded 
Bidder of such deficiency in writing. If the awarded Bidder fails 
to correct the defect, the Village may (a) place the awarded 
Bidder in default of its Contract; and/or (b) procure the 
products or services from another source and charge the 
awarded Bidder for any additional costs that are incurred by 
the Village for this work or items, either through a credit 
memorandum or through invoicing. 

 
1.50 ACCIDENT PREVENTION AND BARRICADES 

Precautions shall be exercised at all times for the protection 
of persons and property.  All awarded Bidders performing 
services or delivering goods under the Contract shall conform 
to all relevant OSHA, State, and County regulations during the 
course of such effort.  Any fines levied by the above-mentioned 
authorities for failure to comply with these requirements shall 
be borne solely by the awarded Bidder.  Barricades shall be 
provided by the awarded Bidder when work is performed in 
areas traversed by persons, or when deemed necessary by the 
Village. 

 
  1.51 OMISSIONS IN SPECIFICATIONS 

The specifications and/or statement of work contained within 
this Solicitation describe the various functions and classes of 
work required as necessary for the completion of the project.  
Any omissions of inherent technical functions or classes of 
work within the specifications and/or statement of work shall 
not relieve the Bidder from furnishing, installing, or 
performing such work where required to the satisfactory 
completion of the project. 

 
1.52 MATERIALS SHALL BE NEW AND WARRANTED AGAINST 

DEFECTS 
The awarded Bidder hereby acknowledges and agrees that all 
materials, except where recycled content is specifically 
requested, supplied by the awarded Bidder in conjunction with 
this Solicitation and resultant Contract shall be new, 
warranted for their merchantability, and fit for a particular 
purpose.  In the event any of the materials supplied to the 
Village by the awarded Bidder are found to be defective or do 
not conform to specifications, (1) the materials may be 
returned to the awarded Bidder at the Bidder’s expense and 
the Contract cancelled; or (2) the Village may require the 
awarded Bidder to replace the materials at the Bidder’s 
expense.  

 
 1.53 TAXES 

The Village of North Palm Beach is exempt from Federal and 
State taxes for tangible personal property. The Village is 
exempt from the payment of Florida State Sales and Use Tax.  
Contractor shall not be exempted from paying sales tax to its 

https://1.next.westlaw.com/Link/Document/FullText?findType=L&pubNum=1000006&cite=FLSTS287.017&originatingDoc=N44261C207E2C11DA8F1DA64F3D0F013D&refType=LQ&originationContext=document&transitionType=DocumentItem&ppcid=dd2320b0d2bc43ca98b319276a59a58b&contextData=(sc.UserEnteredCitation)
https://1.next.westlaw.com/Link/Document/FullText?findType=L&pubNum=1000006&cite=FLSTS287.017&originatingDoc=N44261C207E2C11DA8F1DA64F3D0F013D&refType=LQ&originationContext=document&transitionType=DocumentItem&ppcid=dd2320b0d2bc43ca98b319276a59a58b&contextData=(sc.UserEnteredCitation)
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suppliers for materials used to fill any contractual obligations 
with the Village, nor is the Contractor authorized to use the 
Village’s Tax Exemption Number in securing such materials. 

 
 1.54 BIDDER’S COSTS 

The Village shall not be liable for any costs incurred by Bidders 
in responding to this Invitation to Bid. 

 
 1.55 SUBSTITUTION OF PERSONNEL 

It is the intention of the Village that the awarded Bidder’s 
personnel proposed for the Contract shall be available for the 
initial Contract term.  In the event the awarded Bidder wishes 
to substitute personnel, the awarded Bidder shall propose 
personnel of equal or higher qualifications, and all 
replacement personnel are subject to the Village’s approval.  
In the event the substitute personnel are not satisfactory to 
the Village, and the matter cannot be resolved to the 
satisfaction of the Village, the Village reserves the right to 
cancel the Contract for cause. 

 
 1.56 FORCE MAJEURE 

The Village and the awarded Bidder are excused from the 
performance of their respective obligations under the 
Contract when and to the extent that their performance is 
delayed or prevented by any circumstances beyond their 
control, including fire, flood, explosion, strikes or other labor 
disputes, natural disasters, public emergency, war, riot, civil 
commotion, malicious damage, act or omission of any 
governmental authority, delay or failure or shortage of any 
type of transportation, equipment, or service from a public 
utility needed for their performance provided that: 

 
The non-performing party gives the other party prompt 
written notice describing the particulars of the force 
majeure, including, but not limited to, the nature of the 
occurrence and its expected duration, and continues to 
furnish timely reports with respect thereto during the 
period of the force majeure. 

 
The excuse of performance is of no greater scope and of 
no longer duration than is required by the force majeure. 

 
No obligations of either party that arose before the force 
majeure causing the excuse of performance are excused 
as a result of the force majeure. 

 
The non-performing party uses its best efforts to remedy 
its inability to perform. 

 
Notwithstanding the above, performance shall not be excused 
under this section for a period in excess of two (2) months, 
provided that in extenuating circumstances, the Village may 
excuse performance for a longer term.  Economic hardship of 
the awarded Bidder shall not constitute a force majeure.  The 
term of the Contract shall be extended by a period equal to 
that during which either party’s performance is suspended 
under this section.   
 

1.57 NOTICES 
Notices shall be effective when received at the addresses 
specified in the Contract.  Changes in respective addresses to 
which such notices are to be directed may be made from time 
to time by either party by written notice to the other party.  
Facsimile and email transmissions are acceptable notice 
effective when received; however, facsimile and email 
transmissions received after 5:00 p.m. or on weekends or 
holidays will be deemed received on the next business day.  
The original of the notice must also be mailed to the receiving 
party. 
 
Nothing contained in this section shall be construed to restrict 
the transmission of routine communications between 
representatives of the successful Bidder and the Village of 
North Palm Beach. 

  
1.58 SEVERABILITY 

Any provision or part of this Solicitation or the resulting 
Contract held to be void or unenforceable shall be deemed 
stricken and all remaining provisions shall be deemed valid 
and enforceable to the extent permitted by law.  The Contract 
shall be reformed to replace such stricken provision or part 
thereof with a valid and enforceable provision which comes 
as close as possible to expressing the intention of the stricken 
provision. 

 
1.59 SOCIAL, POLITICAL, OR IDEOLOGICAL INTERESTS 
 Pursuant to Section 287.0571, Florida Statutes, the Village 

may not request documentation of or consider a vendor’s 
social, political, or ideological interests when determining if 
the vendor is responsible.  Further, the Village may not give a 
preference to a vendor based on the vendor’s social, political, 
or ideological interests. 

 
1.60 NO CONTINGENT FEES 

The Bidder represents and warrants to the Village that it has 
not employed or retained any company or person, other than 
a bona fide employee working solely for the Bidder, to solicit 
or secure the Contract, and that it has not paid, or agreed to 
pay any person, company, corporation, individual, or firm, 
other than bona fide personnel working solely for the Bidder 
any fee, commission, percentage, gift or other consideration, 
contingent upon, or resulting from the award or making of the 
Contract.  Further, the Bidder also acknowledges that it has 
not agreed as an expressed or implied condition for obtaining 
the Contract, to employ or retain the services of any person, 
company, individual or firm in connection with carrying out 
the Contract.  It is understood and agreed by the Bidder that, 
upon the breach or violation of this provision, the Village shall 
have the right to terminate the Contract without liability and 
at its sole discretion, and to deduct from the contract price, 
or to otherwise recover, the full amount of such fee, 
commission, percentage, gift or consideration paid by the 
Bidder. 

 
1.61 INDEPENDENT CONTRACTOR 
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 The status of the Bidder under any resulting contract is that 
of an independent contractor.  Nothing herein shall create or 
be construed as creating a partnership or joint venture 
between the Village and the Bidder.  The Bidder does not have 
the power or authority to bind the Village in any promise, 
contract, or representation other than as specifically provided 
for herein (if any). 

 
1.62 NO LIEN RIGHTS 

The Bidder and any subcontractor utilized by the Bidder shall 
have no lien rights regarding any property owned by the 
Village or otherwise. 

 
1.63 SOVEREIGN IMMUNITY 
 Nothing herein shall be construed as a waiver of Village’s 

sovereign immunity, the limits of Section 768.28, Florida 
Statutes, nor the Village’s consent to be sued by third parties. 
The provisions and limitations of Section 768.28, Florida 
Statutes, are deemed to apply to the resulting contract to 
claims or actions arising in tort and/or contract. 

 
1.64 IRON AND STEEL PRODUCTS 
 If the Contract is for a “public works project” as defined in 

Section 255.0993, Florida Statutes, or for the purchase of 
materials for a public works project, any iron or steel product 
permanently incorporated in the Project must be produced in 
the United States unless specifically exempted in writing by 
the Contract Administrator in accordance with Section 
255.0993, Florida Statutes. 

 
1.65 LUMBER, TIMBER, AND OTHER FOREST PRODUCTS 

If the Contract is for public work for the construction of public 
bridges, buildings, or other structure, lumber, timber, and 
other forest products must be produced and manufactured in 
the State of Florida, if wood is a component of the public 
work, and if such products are available and their price, 
fitness, and quality are equal to out of state materials, unless 
otherwise exempted pursuant to Section 255.20(3)(b), Florida 
Statutes. 
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SECTION 2 
SPECIAL TERMS AND CONDITIONS 

 
2.1 PURPOSE  

The purpose of this solicitation is to select a contractor for the construction of the proposed drainage 
improvements on Riverside Road and Eastwind Drive, in accordance with the plans, terms, 
conditions, and specifications contained in this Invitation to Bid.    

 
2.2 CONTRACT MEASURES AND PREFERENCES 
 Intentionally Omitted 
 
2.3 PRE-BID CONFERENCE 

Intentionally Omitted 
  
2.4 TERM OF CONTRACT 

The Term of the Contract shall commence on the date of contract execution and shall continue until 
the satisfactory completion and acceptance of the works specified in the contract. The expected 
duration of the project, including procurement, is one hundred and twenty (120) days, commencing 
from the start date specified in the Village issued Notice to Proceed.  
  
The Contractor shall complete all work, including but not limited to construction, renovation, and 
installation works, in accordance with the project timeline outlined in the contract. Any delays or 
extensions beyond the initial estimated completion date must be duly justified and are subject to 
approval by the Village of North Palm Beach.  
  
Additionally, the Contractor is responsible for thorough site restoration and cleanup, including the 
repair of any areas used as staging or damaged during the project.  
  
It is understood that the completion date is an estimate and may be subject to changes due to 
unforeseen circumstances. In such cases, the Contractor will provide timely notification and 
justification for any requested extensions. All extensions are subject to the review and approval of 
the Village of North Palm Beach. 
 

2.5 OPTIONS TO RENEW  
 Renewal options are not included with this contract solicitation. 
 
2.6 VENDOR REQUIREMENTS 

The Village will award the Contract to the lowest priced responsible Bidder.  The responsible 
Bidder must successfully demonstrate that they: 
 

• Are a licensed and bonded General Contractor within the State of Florida.  
• Have successfully completed similar projects within the last three (3) years.  
• Can provide at least three (3) references from past projects.   

 
The Village reserves the sole right to waive any of the requirements outlined above in selection of 
a contractor to provide the requested services.  
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2.7 PRICES 
If the Bidder is awarded a contract under this Solicitation, the prices offered by the Bidder shall 
remain fixed and firm during the Contract Term, except for any price adjustments that may be 
allowed elsewhere in this Contract. 

 
2.8 PRICE ADJUSTMENTS 

Price adjustments will not be applicable to this contract.  
 
2.9 EXAMINATION OF SERVICE AREA 

The Village will make arrangements for the awarded Bidder to examine the areas where services 
are to be performed, if requested by the awarded Bidder. 

  
2.10 EQUAL PRODUCTS 
 Intentionally Omitted 
 
2.11 TIME IS OF THE ESSENCE/LIQUIDATED DAMAGES 

Time is of the essence in all respects under the Contract, and the parties agree that the Village will 
suffer financial loss if the work contemplated herein is not completed within the time specified, 
including any authorized extensions.  The parties also recognize the delays, expense and difficulties 
involved in proving in a legal proceeding the actual loss suffered by the Village if the work is not 
completed on time.  Accordingly, instead of requiring any such proof, the Village and awarded 
Bidder agree that as liquidated damages for delay (but not as a penalty) the awarded Bidder shall 
pay to the Village an amount equal to $1000.00 per day for each calendar day that expires after the 
time specified for completion.  Liquidated damages may be deducted from payments due to the 
Awarded Bidder.   

 
2.12 INSURANCE 

The awarded Bidder shall not commence any performance pursuant to the terms of this Bid until 
certification or proof of insurance has been received and approved by the Village. 
 
The required insurance coverage must be issued by an insurance company authorized, licensed and 
registered to do business in the State of Florida, with the minimum rating of B+ or better, in 
accordance with the latest edition of A.M. Best’s Insurance Guide.  This insurance shall be 
documented in certificates of insurance which provides that the Village of North Palm Beach shall 
be notified at least thirty (30) days in advance of cancellation, non-renewal, or adverse change.  The 
receipt of certificates or other documentation of insurance or policies or copies of policies by the 
Village or by any of its representatives, which indicate less coverage than is required, does not 
constitute a waiver of the awarded Bidder’s obligation to fulfill the insurance requirements herein.  
Deductibles must be acceptable to the Village of North Palm Beach. 
 
The awarded Bidder must submit a current Certificate of Insurance, naming the “Village of North 
Palm Beach, its elected officials, employees, and agents” as an additional insured and listed as such 
on the insurance certificate.  New certificates of insurance are to be provided to the Village upon 
expiration. 
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The awarded Bidder shall provide insurance coverage as follows: 
 
i. WORKERS COMPENSATION 

Awarded Bidder shall carry Workers Compensation Insurance to apply for all employees 
in compliance with the “Workers Compensation Law” of the State of Florida and all 
applicable Federal laws.  The Village reserves the right not to accept exemptions to the 
Workers Compensation requirements of this Solicitation. 
 
 

ii. COMPREHENSIVE GENERAL LIABILITY 
Awarded Bidder shall carry Comprehensive General Liability Insurance with minimum 
limits of Two Million Dollars ($2,000,000.00); and include Products/Completion Liability 
of Two Million Dollars ($2,000,000).  Such certificate shall list the Village as additional 
insured.  
NOTE:  If Comprehensive General Liability limits are less than Two Million Dollars 
($2,000,000.00), the sum of Comprehensive General Liability limits and Excess Liability 
limits must equal no less than Two Million Dollars ($2,000,000.00). 
 

iii. AUTOMOBILE LIABILITY   
Awarded Bidder shall carry Automobile Liability Insurance to include owned, non-owned, 
and hired, with minimum limits of One Million Dollars ($1,000,000.00) each occurrence. 

 
The awarded Bidder shall agree to a Waiver of Subrogation for each required policy.  When 
required by the insurer or should a policy condition not permit an insured to enter into a pre-loss 
contract to waive subrogation without an endorsement then the awarded Bidder shall agree to notify 
the insurer and request the policy be endorsed with a Waiver of Transfer of Rights of Recovery 
Against Others, or its equivalent. This Waiver of Subrogation requirement shall not apply to any 
policy where a condition to the policy specifically prohibits such an endorsement, or voids coverage 
should the firm enter into such a contract on a pre-loss basis. 

 
The awarded Bidder must submit, no later than ten (10) days after award and prior to 
commencement of any work, a Certificate of Insurance naming the Village of North Palm Beach 
its elected officials, employees, and agents as an additional insured. 

 
2.13 BID BOND/GUARANTY 
 Not Applicable 
 
2.14 PERFORMANCE BOND 

As required by Section 255.05(1), Florida Statutes, the awarded Bidder shall record in the public 
records a statutory payment and performance bond prior to commencing work. 

 
2.15 CERTIFICATIONS 

Any Bidder which submits an offer in response to this Solicitation shall, at the time of such offer, 
hold the applicable certificate or license, issued by the State or County Examining Board qualifying 
the Bidder to perform the work under this Contract.  A copy of the License or Certificate should be 
submitted with the Bid. 

 
2.16 METHOD OF PAYMENT 

The awarded Bidder shall submit an invoice to the Village department after the work has been 
completed and accepted by the Village. The date of the invoice shall not exceed thirty (30) calendar 
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days from completion and acceptance of the work. Under no circumstances shall the invoice be 
submitted to the Village in advance of the completion and acceptance of the work. The invoice 
shall contain the following basic information: the awarded Bidder’s name and address, invoice 
number, date of invoice, description of the work performed, the Contract number, purchase order 
number, and any discounts. 

 
2.17 DELIVERY REQUIREMENTS 
 Intentionally Omitted 
 
2.18 WARRANTY REQUIREMENTS 

In addition to all other warranties that may be supplied by the Bidder, the Bidder shall warrant its 
products and/or services against faulty labor and/or defective material, for a minimum period of 
one (1) year from the date of acceptance of the labor, materials and/or equipment by the Village.  
This warranty requirement shall remain in force for the full period, regardless of whether the Bidder 
is under Contract with the Village at the time of defect.  Any payment by the Village on behalf of 
the services received from the Bidder does not constitute a waiver of these warranty provisions. 

 
2.19 ADDITIONAL DEPARTMENTS 

Although this Solicitation and resultant Contract identifies the Public Works Department as the 
main user department of the Contract, it is hereby agreed and understood that any Village 
department or agency facility may be added to the Contract at the option of the Village, for similar 
services.   

 
2.20 CLEAN UP 

The awarded Bidder shall remove all unusable materials and debris from the work areas at the end 
of each workday, and dispose of same in an appropriate manner.  Upon final completion, the 
awarded Bidder shall thoroughly clean up all areas where work has been involved as mutually 
agreed with the Village’s authorized representative.   

 
2.21 DEMONSTRATION OF EQUIPMENT 
 Not Applicable 
 
2.22 HOURLY RATE 

The hourly rate quoted shall be deemed to provide full compensation to the awarded Bidder for 
labor, equipment use, travel time, and any other element of cost or price.  This rate is assumed to 
be at straight-time for all labor, except as otherwise noted.  
 
The hourly rate shall be paid based on each actual hour worked, or part thereof.  

 
2.23 PATENTS AND ROYALTIES 

The awarded Bidder, without exception, shall indemnify and hold harmless the Village and its 
employees from liability of any nature or kind, including cost and expenses for, or as a result of, 
any copyrighted, patented, or unpatented invention, process, or article manufactured by the 
awarded Bidder.  The awarded Bidder has no liability when such claim is solely and exclusively 
due to the combination, operation, or use of any article supplied hereunder with equipment or data 
not supplied by the awarded Bidder, or is based solely and exclusively upon the Village's alteration 
of the article.  The Village will provide prompt written notification of a claim of copyright or patent 
infringement. 
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Further, if such a claim is made or is pending, the awarded Bidder may, at its option and expense, 
procure for the Village the right to continue use of, replace or modify the article to render it non-
infringing.  (If none of the alternatives are reasonably available, the Village agrees to return the 
article, upon request, to the awarded Bidder and receive reimbursement, if any, as may be 
determined by a court of competent jurisdiction.)  If the awarded Bidder uses any design, device, 
or materials covered by letters, patent or copyright, it is mutually agreed and understood without 
exception that the contract prices shall include all royalties or cost arising from the use of such 
design, device, or materials in any way involved in the work. 

 
2.24 PRE-CONSTRUCTION CONFERENCE 

The awarded Bidder shall schedule a Preconstruction Conference, with the Village of North Palm 
Beach Public Works Department, within ten (10) days of notification of award. The Preconstruction 
Conference shall be held a minimum of fifteen (15) business days in advance of construction 
commencement. 

 
2.25 RELEASE OF CLAIM REQUIRED 

Pursuant Section255.073, Florida Statutes all payments to the subcontractors shall be made by the 
awarded Bidder within ten (10) days of receipt of the partial payment from the Village.  With the 
exception of the first partial payment, the awarded Bidder must pay all of its subcontractors and 
suppliers who have performed any work or supplied any materials for the project within ten (10) 
days after receipt of the partial payment by the awarded Bidder for monies due such subcontractors 
and suppliers as a result of a percentage of the work completed.  The awarded Bidder must provide 
the Village's project manager with duly executed affidavits (subcontractor's statement of satisfac-
tion) or releases of claim from all subcontractors and suppliers who have performed any work or 
supplied any materials for on the project as of that date.  The affidavit or releases shall certify that 
said subcontractors and suppliers have been paid their proportionate share of all previous partial 
payments to the awarded Bidder.  In the event such affidavits cannot be furnished, the awarded 
Bidder may submit an executed consent of surety to requisition payment, identifying the 
subcontractors and suppliers with the amounts for which the statement of satisfaction cannot be 
furnished.  If the awarded Bidder fails to provide a consent of surety to requisition payment, the 
amount in dispute will be withheld until either the statement of satisfaction is furnished, or the 
consent of surety to requisition payment is furnished. 

 
2.26 SUBCONTRACTORS OF WORK SHALL BE IDENTIFIED 

No subcontracting will be allowed for the work projects contemplated in the Contract resultant 
from this Solicitation.  However, for certain projects or emergencies, the Village may allow the 
awarded Bidder to sub-contract some of the work, if such sub-contracting is deemed necessary, by 
the Village, for the effective and proper completion of the work. 

 
2.27 OTHER FORMS OR DOCUMENTS 
 If the Village is required by the awarded Bidder to complete and execute any other forms or 
 documents in relation to this Solicitation, the terms, conditions, and requirements in this 
 Solicitation shall take precedence to any and all conflicting or modifying terms, conditions or 
 requirements of the Bidder’s forms or documents. 
 
2.28 CONDITIONS OF WORK; DAMAGES 

If property (public or private) is damaged while the awarded Bidder is performing work specified 
or is removed for the convenience of the work, it shall be repaired or replaced at the expense of the 
awarded Bidder in a manner acceptable to the Village.  The property shall include, but not be 
limited to:  boat docks, boat lifts, pilings, playing field surfaces, irrigation installations, structures, 
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parkways, sidewalks, curbs and gutters, driveways, walls, fences, water features, footings, 
underground utilities, sod, shrubs, and trees. 

 
The awarded Bidder shall submit to the Village for review, pictures or video of the work site(s) 
having pre-existing damage to structures, playing field surfaces, irrigation and drainage 
installations, parkways, sidewalks, approaches, sod, swales, adjacent improvements, etc. before 
beginning work. Failure to do so shall obligate the awarded Bidder to make repairs as per the terms 
of this Section. 
 
Notwithstanding the above, the awarded Bidder must take all necessary and reasonable precautions 
to prevent disruption or damage to Village facilities and properties, and private properties.  If the 
awarded Bidder believes that work assigned may cause unpreventable damage, the awarded Bidder 
must bring the situation to the attention of the authorized Village representative so that mitigation 
methods can be developed.  Such mitigation efforts by the Village, shall not absolve the awardee 
Bidder from responsibility to repair and make good any damage to public or private property. 

 
2.29 HOURS OF WORK 

The Village’s normal hours of work are: Mondays – Fridays, 8:00am – 5:00pm; except for 
holidays.  Any work performed outside these hours shall be properly identified and categorized as 
after-hours or weekend work. 
 
Since emergencies may occur at any time, emergency work will be compensated based on the 
specific rates offered by the awarded Bidder for such work, whether the work is performed during 
normal working hours, weekends, or on holidays. 

 
2.30 APPEARANCE 

The awarded Bidder(s) shall be responsible for the appearance of all its employees while assigned 
on Village projects.  The Bidder’s employees must wear clean clothing, and attire acceptable to 
the Village, and must meet all appropriate protective and safety regulations. 

 
2.31 PAYMENT 

The Contractor shall submit invoices on a monthly basis detailing all work accomplished in the 
prior month and all materials installed and used in the project. Contractor’s invoices shall be 
submitted to: 
 
  Village of North Palm Beach 
  Attn:  Finance Department 
  501 U.S. Highway One 
  North Palm Beach, FL 33408 
   
The Village’s Public Works Director or designee will review each invoice submitted by the 
Contractor. If approved, the Village will make payment in accordance with the Contract 
Documents. If not approved, the Village will notify the Contractor within twenty (20) business days 
of the Village’s receipt and identify the action necessary to correct the invoice or a deficiency. 
 
Payment to the Contractor shall be made pursuant to the Local Government Prompt Payment Act 
(for construction services), section 218.735, Florida Statutes and as provided herein.  Specifically, 
in accordance with Section 255.078, Florida Statutes, the Village will withhold five percent (5%) 
of each payment to the Contractor as retainage.  Retainage shall be released to the Contractor in 
accordance with Section 218.735, Florida Statutes, and as set forth in this Contract. 
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In accordance with Section 255.077, Florida Statutes, upon substantial completion, the Contractor 
shall notify the Village the work is substantially complete and request an inspection. Within five 
(5) business days thereafter, the Contractor and Village shall make an inspection of the work and 
begin the development of a draft punch list of items that must be completed by the Contractor prior 
to the Contractor submitting its final payment request (“Punch List Walkthrough”). The Village 
shall submit the punch list to the Contractor within fifteen (15) days of the Punch List Walkthrough 
and the Contractor shall have ten (10) days to agree to the same.  If the Contractor wishes to revise 
the punch list, it must send the revised punch list to the Village no later than thirty (25) days after 
reaching substantial completion. Thereafter the parties shall agree on the final punch list no later 
than thirty (30) days after reaching substantial completion. The punch list shall include every 
remaining item required to render complete, satisfactory, and acceptable services to the Village and 
the estimated cost to complete each remaining item. The final agreed upon punch list shall be sent 
to the Contractor five (5) days after the punch list is finalized.  In no event may the Contractor 
request payment of final retainage until the Contractor has completed all items on the punch list. 
All items that require correction under the Contract which are identified after the preparation and 
delivery of the punch list remain the obligation of the Contractor.  The failure to include any 
corrective work or pending items not yet completed on the list does not alter the responsibility of 
the Contractor to complete all the construction services purchased pursuant to the Contract. 

 
Upon final completion and acceptance of the work in accordance with the ITB and the Contract 
(including all punch-list items) and final inspection by the appropriate agency with jurisdiction over 
the project (if other than the Village), the Contractor shall submit a “final invoice” to the Village. 
In order for both parties to close their books and records, the Contractor will clearly state “FINAL” 
on the Contractor’s final invoice. This certifies that all work has been properly completed and all 
charges have been invoiced to the Village.  Since this account will thereupon be closed, any and 
other further charges if not properly included in this final invoice are waived by the Contractor.  If 
the Contractor’s Final Invoice is approved as set forth above, the Village shall pay the remainder 
including any amount held as retainage. 
 
Notwithstanding the foregoing, the Village shall not be required to pay or release any amount of 
retainage that is subject of a good faith dispute, the subject of a claim brought pursuant to section 
255.05, Florida Statutes, or otherwise the subject of a claim or demand by the Village. 
 
Final payment shall not become due until the Contractor and all of its subcontractors, who timely 
filed notices to owner, submit to the Village releases and waivers of liens, and data establishing 
payment or satisfaction of obligations, such as receipts, claims, security interests or encumbrances 
arising out of the Contract Documents or otherwise related to the project. 
 
Acceptance of final payment by the Contractor or a subcontractor shall constitute a waiver of claims 
by that payee except those previously made in writing and identified by that payee as unsettled at 
the time of final invoice. 

 
2.32 EXCLUSIVITY 

The Contract to be awarded under this Solicitation shall be exclusively awarded to a single Bidder. 
 

 
  
 
 

Len Rubin
Generally, invoices are submitted to Finance.  However, if PW is going to review first, do you want them submitted to PW?  If so, this needs to be changed.
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SECTION 3 
SCOPE OF SERVICES 

 
3.1 GENERAL REQUIREMENTS 

The Village of North Palm Beach is seeking Bids from qualified firms to provide professional 
construction services, within the Village of North Palm Beach, in accordance with the terms, 
conditions, and specifications contained in this Invitation to Bid.   
 
The awarded Bidder will provide services in accordance with the approved construction plans 
contained in Section 9 – Plan Exhibits. 
 
The scope of the project is summarized as the construction of paving and drainage improvements 
to the cul-de-sac of Riverside Road and along Eastwind Drive. Portions of the cul-de-sac of 
Riverside Road do not currently properly drain, and there are steep slopes on two driveways that 
need to be corrected. Scope of work will include demolition and removal of the existing asphalt in 
the area, removing unsuitable materials, installing drainage system, backfilling, and re-paving. 
Associated sidewalk and swale improvements will also be involved. Portions of the Eastwind Drive 
do not currently properly drain. Scope of work will include milling and resurfacing, demolition and 
removal of the existing asphalt in the indicated areas, removing unsuitable materials, installing 
drainage system, backfilling, and re-paving. Associated sidewalk and ADA improvements will also 
be involved. 
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BID SUBMITTAL 
 

THIS PAGE and all following pages comprise your original Bid Submittal package.  Please also 
attach any additional information or documentation requested in this Invitation to Bid.  There is no 
need to include the preceding Sections 1, 2, and 3 in your Bid Submittal package. 
 
INSTRUCTIONS 
Sealed Bids must be received on or before the due date and time (local time) at the office of the Village 
Clerk, 501 U.S. Highway One, North Palm Beach, Florida 33408.  Normal Village business hours are 8:00 
a.m. to 5:00 p.m., Monday through Friday, except holidays.  All Bids will be publicly opened and read 
aloud at Village Hall. Each Bid submitted to the Village Clerk shall have the following information 
clearly marked on the face of the envelope: The Bidder’s name, return address, due date for Bids, and 
titled “ITB 2025-PW-02, Riverside Road Cul-De-Sac and Eastwind Drive Drainage Improvements”.  
Included in the envelope shall be one (1) original and one (1) electronic version on CD or a thumb drive 
in a usable PDF format. If the Solicitation Summary is not included in the envelope as a hard copy, the 
Village may deem your Bid non-responsive. The original should be marked “ORIGINAL”, and the 
electronic copy must be identical to the original.  In the event of any discrepancy between the original bid 
and the electronic copy, the original bid shall be the governing document.  Bids must contain all information 
required to be included in the submittal, as described in the Solicitation. 

 
 
Invitation to Bid: Riverside Road Cul-De-Sac and Eastwind Drive Drainage 
Improvements  
 
Due Date and Time:   Tuesday, July 8, 2025 at 2:00 p.m. local time 
 
 
 
 
 
 
 

Name of Bidder 
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SECTION 4 
COMPANY SUMMARY INFORMATION AND PRICING 

 
SUMMARY INFORMATION 
To be considered for evaluation to be added to the Vendor Pool, the Bidder must submit the following 
Company Summary information. 

 
Name of Firm:  _________________________________________________________ 
 
Owner or Principal: _________________________________________________________ 
 
Years in Business: _________________________________________________________ 
 
Number of Employees: _________________________________________________________ 
 

 Name of Primary Contact: __________________________________________________ 
 
 Telephone of Primary Contact: __________________________________________________ 
 
 
NOTE: The Bidder shall attach additional information demonstrating they: 
 

• are a licensed and bonded General Contractor within Florida. 
 
 
 PRICING SCHEDULE - PRICES AND RATES  
 
The Bidder must offer a price on all items being bid. See schedule on following page. Prepare bids on the 
Bid Form provided with all blanks on the Bid Form filled in by typewriter or written in ink. 
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SECTION 5 
PROJECT BID FORMS 

 
 

BID FORM 
03045.194- Riverside Road Cul-De-Sac Improvements 

Description Unit Quantity Unit Cost Total 
Item # PAVING, GRADING, AND DRAINAGE    

1 Mobilization LS 1   

2 Maintenance of Traffic LS 1   

3 Pollution Prevention LS 1   

4 Demolition LS 1   

5 Staking and Record Drawings LS 1   

6 Excavation CY 66   

7 Embankment CY 155   

8 2" Type SP-9.5 Asphaltic Concrete SY 180   

9 12" Compacted Subgrade SY 180   

10 8" Baserock w/ Prime coat SY 180   

11 Milling and Resurfacing w/ 1" SP-9.5 Asphalt SY 535   

12 4" Thick Concrete Sidewalk/Pad SY 94   

13 6" Thick Concrete Driveway SY 88   

14 Driveway Restoration Pavers SY 55   

15 Inlets, DT Bot, Type C, <10' EA 2   

16 18" RCP - Drainage Pipe LF 22   

17 6' Wide Exfiltration Trench LF 17   

18 Removal of Unsuitable Soil CY 100   

19 Deeproot UB 48-2 Tree Root Barrier (O.A.E.) LF 25   

20 Swale Grading and Re-sodding SY 147   

Additional Alternate 
21 Geogrid SY 50   

SUBTOTAL  
      

      

 Contingency (10%) LS 1   

 

TOTAL  
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BID FORM 
03045.192 – Eastwind Drive Improvements 

Description Unit Quantity Unit Cost Total 
Item # PAVING, GRADING, AND DRAINAGE    

PGD-1 Mobilization LS 1   

PGD-2 Maintenance of Traffic LS 1   

PGD-3 Pollution Prevention LS 1   

PGD-4 Clearing & Grubbing LS 1   

PGD-5 Staking and Record Drawings LS 1   

PGD-6 Excavation CY 80   

PGD-7 2" Type SP-9.5 Asphaltic Concrete SY 48   

PGD-8 Milling and Resurfacing w/ 1" SP-9.5 Asphalt SY 595   

PGD-9 8" Baserock w/ Prime coat SY 48   

PGD-10 12" Compacted Subgrade SY 48   

PGD-11 Inlets, DT Bot, Type C, <10' EA 2   

PGD-12 18" RCP Pipe LF 76   

PGD-13 Pavement Markings LS 1   

PGD-14 Sidewalk Restoration SY 6   

PGD-15 Detectable Warning Surface EA 2   

    SUBTOTAL  
      

      

 Contingency (10%) LS 1   

 

TOTAL  
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SECTION 6 
ACKNOWLEDGEMENT OF ADDENDA 

 
INSTRUCTIONS: COMPLETE PART I OR PART II, WHICHEVER APPLIES 

 

PART I: 

List below the dates of issue for each addendum received in connection with this Solicitation: 
 

Addendum #1, Dated       
 

Addendum #2, Dated       
 

Addendum #3, Dated       
 

Addendum #4, Dated       
 

Addendum #5, Dated       
 

Addendum #6, Dated       
 

Addendum #7, Dated       
 

Addendum #8, Dated       
 

Addendum #9, Dated       
 

Addendum #10, Dated       
 

              

PART II: 
 

  NO ADDENDUM WAS RECEIVED IN CONNECTION WITH THIS SOLICITATION 
              
 
 
____________________________________________________________________________   
Firm Name 
 
____________________________________________________________________________   
Signature 
 
____________________________________________________________________________   
Name and Title (Print or Type) 
 
Date 
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SECTION 7 
BID SUBMITTAL SIGNATURE PAGE 

By signing this Bid the Bidder certifies that it satisfies all legal requirements as an entity to do business 
with the Village, including all Conflict of Interest and Code of Ethics provisions. 
 

Firm Name:  
 

______________________________________________________________________________ 
 

Street Address:  
 

______________________________________________________________________________ 
 

Mailing Address (if different than Street Address):  
 

______________________________________________________________________________ 
 

Telephone Number(s): _________________________________________  
 

Fax Number(s): _______________________________________________ 
 

Email Address: ________________________________________________  
 

Federal Employer Identification Number: _____________________________________________ 
 

Prompt Payment Terms: _____% _____ days’ net _____days 
   
 

Signature: _____________________________________________________________________ 
 (Signature of authorized agent)  
 

Print Name: ___________________________________________  
 

Title: _________________________________________________ 
 

By signing this document, the Bidder agrees to all Terms and Conditions of this Solicitation and the 
resulting Contract/Agreement. 
 
THE EXECUTION OF THIS FORM CONSTITUTES THE UNEQUIVOCAL OFFER OF BIDDER 
TO BE BOUND BY THE TERMS OF ITS OFFER, FOR NOT LESS THAN 90 DAYS, AND THE 
BIDDER’S UNEQUIVOCAL OFFER TO BE BOUND BY THE TERMS AND CONDITIONS SET 
FORTH IN THIS INVITATION TO BID.  FAILURE TO SIGN THIS SOLICITATION WHERE 
INDICATED ABOVE, BY AN AUTHORIZED REPRESENTATIVE, SHALL RENDER THE BID 
NON-RESPONSIVE.  THE VILLAGE MAY, HOWEVER, IN ITS SOLE DISCRETION, ACCEPT 
ANY BID THAT INCLUDES AN EXECUTED DOCUMENT WHICH UNEQUIVOCALLY BINDS 
THE BIDDER TO THE TERMS OF ITS OFFER. 
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SECTION 8 
AFFIDAVITS, PERFORMANCE AND PAYMENT BONDS FORMAT, LETTER OF 

CREDIT FORMAT 
 
7.1 AFFIDAVITS 

The forms listed below must be completed by an official having legal authorization to contractually 
bind the company or firm.  Each signature represents a binding commitment upon the Bidder to 
provide the goods and/or services offered to the Village if the Bidder is determined to be the lowest 
responsive and responsible Bidder. 

 
a. Conflict of Interest Disclosure Form 
 
b. Notification of Public Entity Crimes Law 
 
c. Drug-Free Work Place 

 
d. Sworn Statement on Discrimination 

 
e. Scrutinized Vendor Certification 

 
f. Trench Safety Affidavit [if applicable] 

 
g. Non-Collusion Affidavit 
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CONFLICT OF INTEREST DISCLOSURE FORM 

 
 

The award of this Contract is subject to the provisions of Chapter 112, Florida Statutes.  All Bidders must 
disclose within their Bids:  the name of any officer, director, or agent who is also an employee of the Village 
of North Palm Beach. 
 
Furthermore, all Bidders must disclose the name of any Village employee who owns, directly, or indirectly, 
an interest of more than five percent (5%) in the Bidder’s firm or any of its branches.  
 
The purpose of this disclosure form is to give the Village the information needed to identify potential 
conflicts of interest for evaluation team members and other key personnel involved in the award of this 
Contract. 
 
The term “conflict of interest” refers to situations in which financial or other personal considerations may 
adversely affect, or have the appearance of adversely affecting, an employee’s professional judgment in 
exercising any Village duty or responsibility in administration, management, instruction, research, or other 
professional activities.   
 
Please check one of the following statements and attach additional documentation if necessary: 
 
_________ To the best of our knowledge, the undersigned firm has no potential conflict of interest due 

to any other Cities, Counties, Contracts, or property interest for this Bid.  
 
_________ The undersigned firm, by attachment to this form, submits information which may be a 

potential conflict of interest due to other Cities, Counties, Contracts, or property interest 
for this Bid. 

 
Acknowledged by: 
 
 

____________________________________________________________________________ 
Firm Name 

 
 

____________________________________________________________________________ 
Signature 

 
 

____________________________________________________________________________ 
Name and Title (Print or Type) 

 
 

____________________________________________________________________________ 
Date  
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NOTIFICATION OF PUBLIC ENTITY CRIMES LAW 
 
 

Pursuant to Section 287.133, Florida Statutes, you are hereby notified that a person or affiliate who has 
been placed on the convicted Contractors list following a conviction for a public entity crime may not 
submit a Bid on a Contract to provide any goods or services to a public entity, may not submit a Bid on a 
Contract with a public entity for the construction or repair of a public building or public work, may not 
submit Bids on leases or real property to a public entity, may not be awarded or perform work as a  
Contractor, supplier, sub-vendor, or consultant under a Contract with any public entity, and may not transact 
business with any public entity in excess of the threshold amount provided in Section 287.017 [F.S.] for 
Category Two [$35,000.00] for a period of thirty-six (36) months from the date of being placed on the 
convicted Contractors list. 
 
 
Acknowledged by: 
 
 

____________________________________________________________________________ 
Firm Name 

 
 

____________________________________________________________________________ 
Signature 

 
 

____________________________________________________________________________ 
Name and Title (Print or Type) 

 
 

____________________________________________________________________________ 
Date 
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DRUG-FREE WORKPLACE 
 
 
 

________________________________________________________is a drug-free workplace and has 
        (Company Name) 
a substance abuse policy in accordance with and pursuant to Section 440.102, Florida Statutes. 
 
 
 
Acknowledged by: 
 
 

____________________________________________________________________________ 
Firm Name 

 
 

____________________________________________________________________________ 
Signature 

 
 

____________________________________________________________________________ 
Name and Title (Print or Type) 

 
 

____________________________________________________________________________ 
Date 
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SWORN STATEMENT PURSUANT TO SECTION 287.134(3)(a), 
FLORIDA STATUTES, ON DISCRIMINATION 

 
1. This sworn statement is submitted to the Village of North Palm Beach, Florida 
 
by _____________________________________________________________________ 
 (print individual's name and title) 
for _____________________________________________________________________ 
 (print name of entity submitting sworn statement) 
 
whose business address is___________________________________________________ 
________________________________________________________________________ 
 
and (if applicable) its Federal Employer Identification Number (FEIN) is:_____________ 
 
(If the entity has no FEIN, include the Social Security Number of the Individual 
signing this sworn statement: _______________________) 
 
2. I understand that "discrimination" as defined in Section 287.134(1)(b), Florida Statutes, means a 
determination of liability by a state circuit court or federal district court for a violation of any state or federal 
law prohibiting discrimination on the basis of race, gender, national origin, disability, or religion. 
 
3. I understand that an "affiliate" as defined in Section 287.133(1)(a), Florida Statutes, means: 
 

a. A predecessor or successor of an entity that discriminated; or 
 
b. An entity under the control any natural person who is active in the management of the 

entity that discriminated. The term “affiliate" includes those officers, directors, executives, 
partners, shareholders, employees, members, and agents who are active in the management 
of an affiliate. The ownership by one person of shares constituting a controlling interest in 
another entity, or the pooling of equipment or income among persons when not for fair 
market value under an arm's length agreement, shall be a prima facie case that one entity 
controls another entity. 

 
4. I understand that an "entity" as defined in Section 287.133(1)(e), Florida Statutes, means any 
natural person or entity organized under the laws of any state or of the United States with the legal power 
to enter into binding contract and which bids or applies to bid on contracts for the provision of goods or 
services let by a public entity, or which otherwise transacts or applies to transact business with a public 
entity. 
  
5. Based on information and belief, the statement which I have marked below is true in relation to the 
entity submitting this sworn statement. (indicate which statement applies) 
 
_______Neither the entity submitting this sworn statement, nor any of its officers, directors, executives, 
partners, shareholders, employees, members, or agents who are active in the management of the entity, nor 
any affiliate of the entity has been placed on the discriminatory vendors list. 
 
_______The entity submitting this sworn statement, or one or more of its officers, directors, executives, 
partners, shareholders, employees, members, or agents who are active in the management of the entity, or 
an affiliate of the entity has been placed on the discriminatory vendors list. 
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_______The entity submitting this sworn statement, or one or more of its officers, directors, executives, 
partners, shareholders, employees, members, or agents who are active in the management of the entity, or 
an affiliate of the entity has been placed on the discriminatory vendors list.  However, there has been a 
subsequent proceeding before a Hearing Officer of the State of Florida, Division of Administrative Hearings 
and the Final Order entered by the Hearing Officer determined that it was not in the public interest to place 
the entity submitting this sworn statement on the discriminatory vendors list. (attach a copy of the final 
order) 
 
I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING 
OFFICER FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR 
THAT PUBLIC ENTITY ONLY AND THAT THIS FORM IS VALID THROUGH DECEMBER 31 
OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO UNDERSTAND THAT I AM 
REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT 
IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA 
STATUTES FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION CONTAINED 
IN THIS FORM. 
  
             
      (Signature) 
 
 The foregoing document was sworn and subscribed before me by means of physical presence or 
online notarization this ______ day of ______________, 20__ by ______________________, who is 
personally known to me or produced ______________________ as identification. 
 
      ____________________________  
      Notary Public  
      My Commission Expires: 
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SCRUTINIZED VENDOR CERTIFICATION 

PURSUANT TO SECTION 287.135, FLORIDA STATUTES 
 

This sworn statement is submitted to the Village of North Palm Beach, Florida 
 
by _____________________________________________________________________ 
 (print individual's name and title) 
for _____________________________________________________________________ 
 (print name of entity submitting sworn statement) 
 
whose business address is___________________________________________________ 
________________________________________________________________________ 
 
and (if applicable) its Federal Employer Identification Number (FEIN) is:_____________ 
 
(If the entity has no FEIN, include the Social Security Number of the Individual 
signing this sworn statement: _______________________) 
 
1. I hereby certify that the above-named entity: 
 

A. Does not participate in the boycott of Israel; and 
 
B. Is not on the Scrutinized Companies that Boycott Israel List. 

 
2. If the Contract for goods and services is for more than $1,000,000, I hereby certify that the above-

named entity:  
 

A. Is not on the Scrutinized Companies with Activities in Sudan List; and 
 
B. Is not on the Scrutinized Companies with Activities in the Iran Terrorism Sector List; and 
 
C. Has not engaged in business operations in Cuba or Syria. 

 
Section 287.135, Florida Statutes, prohibits the Village from:  (1) contracting with companies for goods or 
services in any amount if at the time of bidding on, submitting a Bids for, or entering into or renewing a 
contract if the company is on the Scrutinized Companies that Boycott Israel List, created pursuant to Section 
215.4725, Florida Statutes, or is engaged in a boycott of Israel; and (2) contracting with companies, for 
goods or services over $1,000,000 that are on the Scrutinized Companies with Activities in Sudan List or 
has been placed on a list created pursuant to Section 215.473, Florida Statutes, relating to scrutinized active 
business operations in Iran or is engaged in business operations in Cuba or Syria. 
 
As the person authorized to sign on behalf of the above-named entity, I hereby certify that the statements 
set forth above are true and that pursuant to Section 287.135, Florida Statutes, the submission of a false 
certification may subject the company to civil penalties, attorney’s fees and/or costs.  I further understand 
that any contract with the Village for goods or services may be terminated at the option of the Village if the 
company has been found to have submitted a false certification. 
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      (Signature) 
 
 The foregoing document was sworn and subscribed before me by means of physical presence or 
online notarization this ______ day of ______________, 20__ by ______________________, who is 
personally known to me or produced ______________________ as identification. 
 
      ____________________________  
      Notary Public  
      My Commission Expires: 
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NON-COLLUSION AFFIDAVIT 
 

STATE OF ______________ 
COUNTY OF ____________ 
 
Before me, the undersigned authority, personally appeared ____________________________, who, after 
being by me first duly sworn, deposes and says of his/her personal knowledge that: 
 
a. He/She is __________________________ of ______________________________, the Bidder 

that has submitted a Bid to perform work for the following: 
 

ITB No.: _______________________ Title:        
 
b. He/She is fully informed respecting the preparation and contents of the attached Request for Bids, 

and of all pertinent circumstances respecting such Solicitation. 
 
 Such Bid is genuine and is not a collusive or sham Bid. 
 
c. Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees, 

or parties in interest, including this affiant, has in any way colluded, conspired, connived, or agreed, 
directly or indirectly, with any other Bidder, firm, or person to submit a collusive or sham Bid in 
connection with  the Solicitation and Contract for which the attached Bid has been submitted or to 
refrain from proposing in connection with such Solicitation and Contract, or has in any manner, 
directly or indirectly, sought by agreement or collusion or communication or conference with any 
other Bidder, firm, or person to fix the price or prices in the attached Bid or any other Bidder, or to 
fix any overhead, profit, or cost element of the Bid price or the Bid price of any other Bidder, or to 
secure through any collusion, conspiracy, connivance, or unlawful agreement any advantage 
against the Village or any person interested in the proposed Contract. 

 
d. The price or prices quoted in the attached Bid are fair and proper and are not tainted by any 

collusion, conspiracy, connivance, or unlawful agreement on the part of the Bidder or any of its 
agents, representatives, owners, employees, or parties in interest, including this affiant. 

 
 

_______________________________ 
Signature 

 
Subscribed and sworn to (or affirmed) before me by means of physical presence or online notarization this 
_______ day of _____________________ 20__, by ______________________________, who is 
personally known to me or who has produced _______________________________________________ 
as identification. 
 
SEAL      Notary Signature_____________________________ 
      Notary Name: _______________________________ 
      Notary Public (State): __________________________ 
      My Commission No: ___________________________ 
      Expires on: __________________________________ 
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TRENCH SAFETY AFFIDAVIT (IF APPLICABLE) 

 
 _________________________________ (Bidder) hereby provides written assurance that compliance 
with applicable Trench Safety Standards identified in the Occupational Safety & Health Administration's 
Excavation Safety Standards, (OSHA) 29 C.F.R.S. 1926.650 Subpart P will be adhered to during trench 
excavation in accordance with Florida Statutes 553.60 through 553.64 inclusive (1990), "Trench Safety 
Act". 
 
The undersigned acknowledges that included in the various items of the Bids and in the Total Bid 
Price are costs for complying with the Florida "Trench Safety Act" as summarized below (attach 
additional sheets as necessary): 
 

Schedule 
Item 

Trench safety Measure 
(Slope, Trench Shield, etc.) 

 
Cost 

  $ 
  $ 
  $ 
  $ 
  $ 
 
 

 
TOTAL   

 
$ 

 
   ______________________________________  ___________________ 
     (Signature)     (Date) 
 
STATE OF ________________________ 
 
COUNTY OF   ______________________ 
 
Subscribed and sworn to (or affirmed) before me by means of physical presence or online notarization on 
___________________________________(date) by 
 
__________________________________________(name).  He/She is personally known to me or has  
 
Presented ____________________________________________ (type of identification) as identification. 
 
 
 
___________________________   ______________________________________ 
Notary Public Signature and Seal    Print Notary Name and Commission No. 

 
 

FAILURE TO COMPLETE THIS FORM MAY RESULT IN THE BID BEING DECLARED 
NON-RESPONSIVE 
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SECTION 8 
SAMPLE CONTRACT FORMAT 

 
Below is the standard contract format for this Invitation to Bid.  This is a sample contract only and is subject 
to revisions.  PLEASE DO NOT COMPLETE. 
 

CONTRACT 
  
 THIS CONTRACT is hereby made and entered into this ____ day of ____________, 20__, (the 
“effective date”) by and between the Village of North Palm Beach, a Florida municipal corporation 
(“Village”), whose address is 501 U.S. Highway One, North Palm Beach, Florida 33408, and 
_____________, a corporation (hereafter referred to as “Contractor”), whose address is 
 ______________. 
 
 WHEREAS, the Village desires to retain the services of the Contractor to provide the goods and 
services in accordance with the Village’s Invitation to Bid No.   , and the Contractor’s 
response thereto, all of which are incorporated herein by reference. 
 
 NOW, THEREFORE, in consideration of the mutual covenants and promises hereafter set forth, 
the Contractor and the Village agree as follows: 
 
ARTICLE 1. INCORPORATION OF INVITATION TO BID 
 
 The terms and conditions of this Contract shall include and amendments hereto and shall 
incorporate the terms, conditions, and specifications set forth in the Village’s Invitation to Bid No. 
  , and the Contractor’s response to the Invitation to Bid, including all documentation 
required thereunder (the “Contract Documents”). In resolving conflicts in any of the Contract Documents, 
the order of contract precedence shall be any amendments to this Contract and then this Contract and then 
the Village’s Invitation to Bid No. ______ and then the Contractor’s response to the Invitation to Bid. 
 
ARTICLE 2. DESCRIPTION OF GOODS OR SCOPE OF SERVICES 
 
 The Contractor shall provide the goods and/or perform those services identified in the specifications 
accompanying the Village’s Invitation to Bid, which are incorporated herein by reference (“Work”).   
 
ARTICLE 3. COMPENSATION 
 
 The Village shall pay to the Contractor, in compliance with the Pricing Schedule attached hereto 
and incorporated herein, according to the terms and specifications of the referenced Invitation to Bid. 
   
ARTICLE 4. MISCELLANEOUS PROVISIONS 
 
 a. Notice Format.  All notices or other written communications required, contemplated, or 
permitted under this Contract shall be in writing and shall be hand delivered, telecommunicated, or mailed 
by registered or certified mail (postage prepaid), return receipt requested, to the following addresses: 
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i. As to the Village: Village of North Palm Beach 

      501 US Highway One 
      North Palm Beach, Florida 33408 
      Attn: Village Manager -Chuck Huff 
      Email: Chuff@Village-npb.org 
 
 ii. with a copy to:  Village of North Palm Beach 
      645 Prosperity Farms Road 
      North Palm Beach, Florida 33408 
      Attn: Assistant Director Public Works -Jamie Mount 
      Email: JMount@Village-npb.org 
 

iii. As to the Contractor:        
           
            

    Attn.:      
     Email:       

       
 
 b. Headings.  The headings contained in this Contract are for convenience of reference only, 
and shall not limit or otherwise affect in any way the meaning or interpretation of this Contract. 
 
 c. Effective Date.  The effective date of this Contract shall be as of the date it has been 
executed by both the parties hereto. 
 

d.     Preparation:  This Contract shall not be construed more strongly against either  
party regardless of who was more responsible for its preparation. 
 
 e. Counterparts:  This Contract and all and amendments thereto may be executed in two or 
more counterparts, each of which shall be deemed to be an original, but each of which together shall 
constitute one and the same instrument. 
  
ARTICLE 5. CONTRACT TERM 
 
 a. This Contract shall remain in effect until such time as the Work is completed, inspected, 
and accepted by the Village, provided, however, that any obligations of a continuing nature shall survive 
the expiration or termination of the Contract. 
 
 b. The services provided by Contractor shall be commenced subsequent to execution and 
approval of this Contract by the Village and upon written notice from the Village to Contractor to proceed 
and shall be completed within (120) calendar days. 
  
ARTICLE 6. E-VERIFY 
 
 Contractor warrants and represents that Contractor and all subcontractors are in compliance with 
Section 448.095, Florida Statutes, as may be amended.  Contractor has registered to use, and shall continue 
to use, the E-Verify System (E-Verify.gov) to electronically verify the employment eligibility of newly 
hired employees and has received an affidavit from each subcontractor stating that the subcontractor does 
not employ, contract with or subcontract with unauthorized aliens.  If the Village has a good faith belief 
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that Contractor has knowingly violated Section 448.09(1), Florida Statutes, the Village shall terminate this 
Contract pursuant to Section 448.095(5), Florida Statutes, as may be amended.  If the Village has a good 
faith belief that a subcontractor has knowingly violated Section 448.09(1), Florida Statutes, but Contractor 
has otherwise complied, it shall notify Contractor, and Contractor shall immediately terminate its contract 
with the subcontractor. 
 
ARTICLE 7. PUBLIC RECORDS 
 
IF THE CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION 
OF CHAPTER 119, FLORIDA STATUTES, TO THE CONTRACTOR’S DUTY 
TO PROVIDE PUBLIC RECORDS RELATING TO THIS CONTRACT, 
CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT: (561) 841-3355; 
NPBCLERK@VILLAGE-NPB.ORG; OR 501 U.S. HIGHWAY ONE, NORTH 
PALM BEACH, FL  33408. 
 
In performing services pursuant to this Contract, Contractor shall comply with all relevant provisions of 
Chapter 119, Florida Statutes. As required by Section 119.0701, Florida Statutes, Contractor shall: 
 
 a. Keep and maintain public records required by the Village to perform the service. 
 
 b. Upon request from the Village’s custodian of public records, provide the Village with a 
copy the requested records or allow the records to be inspected or copied within a reasonable time at a cost 
that does not exceed the cost provided in Chapter 119, Florida Statutes, or as otherwise provided by law. 
 
 c. Ensure that public records that are exempt or confidential and exempt from public records 
disclosure requirements are not disclosed except as authorized by law for the duration of the Contract term 
and following completion of the Contract if the Contractor does not transfer the records to the Village. 
 
 d. Upon completion of the Contract, transfer, at no cost, to the Village all public records in 
possession of Contractor or keep and maintain public records required by the Village to perform the 
services.  If Contractor transfers all public records to the Village upon completion of the Contract, 
Contractor shall destroy any duplicate public records that are exempt or confidential and exempt from 
public records disclosure requirements. If Contractor keeps and maintains public records upon completion 
of the Contract, Contractor shall meet all applicable requirements for retaining public records. All records 
stored electronically must be provided to the Village, upon request from the Village’s custodian of public 
records, in a format that is compatible with the information technology systems of the Village.  
  
ARTICLE 8. HUMAN TRAFFICKING 
 
 Contractor, by signing this Contract as set forth below, attests that the Contractor does not use 
coercion for labor or services as defined in section 787.06, Florida Statutes.  
 
 
 

 
 
 
 

mailto:NPBCLERK@VILLAGE-NPB.ORG
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IN WITNESS WHEREOF, the parties have executed this Contract on the dates hereinafter written. 
 
  
 
 VILLAGE OF NORTH PALM BEACH, FLORIDA 
[SEAL] 
  
 By: ______________________________________ 
      Deborah Searcy, Mayor 
 
ATTEST: 
 
 
By: ____________________________ 
        Jessica Green, MMC, Village Clerk 
 
 
APPROVED AS TO FORM AND 
LEGAL SUFFICIENCY 
 
 
By: ____________________________ 
       Leonard G. Rubin, Village Attorney 
 
 
 
         CONTRACTOR 
     

      ,  
 
 By: ______________________________________ 
 
 Print Name: ________________________________ 
 
 Title: _____________________________________  
 
 
WITNESS: 
          
By: ___________________________________ 
 
Print Name: ____________________________ 
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STATE OF ______________________________) 
COUNTY OF _____________________) 
 
The foregoing instrument was acknowledged before me by means of __ physical presence or __ online 
notarization this ________ day of ________,  20___ by _________________, as _________________, of 
___________________________________., a company authorized to do business in the State of Florida, 
and __ who is personally known to me or __ who has produced _______________________________ as 
identification, and who did take an oath that the facts stated with regard to section 787.06, Florida Statutes, 
are true and correct, and that he or she is duly authorized to execute the foregoing instrument and bind 
_________________________________[Contractor], to the same. 
  
 
 Notary Public    
      _____________________________________ 
      Print Name: ___________________________ 
      My commission expires:__________________  
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SECTION 9 
 

PLANS & EXHIBITS 
 
 
 
 

Riverside Road 
• Civil Engineering plans -Engenuity Group, dated 3/14/25. 
• Geotechnical Report, Tierra South Florida, dated 3/6/24 

 
Eastwind Drive 

• Civil Engineering plans - Engenuity Group, dated 3/17/25. 
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GENERAL NOTES:
1. ELEVATIONS SHOWN HEREON ARE BASED ON THE NORTH AMERICAN VERTICAL DATUM OF 1988

(N.A.V.D. 1988) AND REFERENCE THE FOLLOWING BENCHMARKS:

NAME: MACAO
STAMPED: MACAO                                      ELEVATIONN= 12.816 NAVD 88

NAME: WESSENDORF
STAMPED: WESSENDORF                                 ELEVATIONN= 10.389 NAVD 88

2. ALL AREAS DISTURBED BY CONSTRUCTION SHALL BE RESTORED TO THEIR ORIGINAL CONDITION.
3. TOPOGRAPHIC SURVEY PERFORMED BY ENGENUITY GROUP, INC.
4. LAST DATE OF FIELD SURVEY: 2-20-2024
5. CONTRACTOR TO COLOR COAT ASPHALT PATH TO MATCH EXISTING.
6. UNSUITABLE SOIL SHALL BE REMOVED AND REPLACED WITH CLEAN SOIL. COMPACT TO AT LEAST

98% OF THE MAXIMUM DENSITY DETERMINED BY AASHTO T-180.
7. CONTRACTOR SHALL RE-GRADE SWALES TO MATCH FLOW LINE AS SHOWN. REPLACE SOD WITH ST

AUGUSTINE. IRRIGATION SHALL BE REPLACED/REPAIRED TO MATCH EXISTING. GRADE SOIL TWO
INCHES LOWER THAN PROPOSED FINAL GRADE, PRIOR TO SOD PLACEMENT.
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ITEM PGD-6

ITEM PGD-8

ITEM PGD-9

ITEM PGD-11

ITEM PGD-12-13

ITEM PGD-14

ITEM PGD-16

UNIT PRICE INCLUDES ANY TACK AND INSTALLATION. INCLUDE CONSTRUCTION OF AN ASPHALT ROADWAY PER THE DETAIL IN THE
PLANS. THE UNIT PRICE SHALL INCLUDE ALL EXCAVATION, LINE CUTTING OF EXISTING PAVEMENT, PREPARATION OF SUBGRADE, FINE
GRADING, PLACEMENT OF SUBGRADE MATERIAL, COMPACTION, ROLLING, BROOMING, AND OTHER MISCELLANEOUS WORK REQUIRED
TO COMPLETE THE WORK IN ACCORDANCE WITH FLORIDA DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS FOR ROAD
AND BRIDGE CONSTRUCTION, LATEST EDITION, THE CITY, AND PALM BEACH COUNTY SPECIFICATIONS.

UNIT PRICE INCLUDES ALL LABOR, MATERIAL, EQUIPMENT AND INCIDENTALS NECESSARY TO PROVIDE 8 INCHES OF LIMEROCK (LBR 100)
TO INCLUDE BUT NOT LIMITED TO GRADING, SUBGRADE SHAPING, ROLLING/COMPACTING, TESTING, AND PRIME COAT OF THE FINISHED
ROCK, SO THAT FINAL BASE IS UNIFORM AND READY FOR PAVING. CONTRACTOR IS ALSO RESPONSIBLE FOR WORKING THE EXISTING
BASE OR BRINGING ADDITION MATERIAL IF NECESSARY TO INSURE THE SUBGRADE IS FIRM AND UNYIELDING TO THE WEIGHT OF A
FULLY LOADED DUMP TRUCK BEFORE BASE IS PLACED. COST OF THIS WORK IS INCLUDED INTO THE PAY ITEM.

UNIT PRICE INCLUDES ALL LABOR, MATERIAL, EQUIPMENT AND INCIDENTALS NECESSARY FOR MILLING EXISTING ASPHALT PAVEMENT
AND INSTALLING NEW 1 INCH TYPE SP 9.5 ASPHALT OVERLAY, WHERE INDICATED ON THE PLANS. UNIT PRICE PER SQUARE YARD FOR 1
INCH AND 1 INCH MINIMUM MILLING AND TYPE SP 9.5 ASPHALT OVERLAY AND SHALL INCLUDE ALL LABOR, MATERIAL, ASPHALT TESTING,
AND EQUIPMENT REQUIRED TO MILL AN AVERAGE 1 INCH BUT NOT LESS THAN 1 INCH, OF EXISTING ASPHALT AND CONSTRUCT TYPE SP
9.5 ASPHALTIC CONCRETE OVERLAY AS SHOWN ON THE PLAN VIEW AND DETAIL DRAWINGS.  THE UNIT PRICE SHALL INCLUDE
COMPENSATION FOR MULTIPLE MOBILIZATIONS, LABOR, MATERIALS, AND EQUIPMENT REQUIRED TO MILL EXISTING PAVEMENT AND THE
CONSTRUCT THE NEW TYPE SP 9.5 ASPHALTIC SURFACE OVERLAY WITH TACK COAT.

UNIT PRICE INCLUDES ALL LABOR, MATERIAL, AND EQUIPMENT REQUIRED TO CONSTRUCT THE CONCRETE SIDEWALK AND DRIVEWAY
AS SHOWN ON THE DETAIL DRAWINGS. THE WORK NEEDED TO INSTALL THE CONCRETE SIDEWALK SHOULD BE DONE IN ACCORDANCE
WITH THE LATEST FLORIDA DEPARTMENT OF TRANSPORTATION, AND NORTH PALM BEACH SPECIFICATIONS. CONCRETE THAT IS
DAMAGED INCIDENTAL TO THE CONSTRUCTION OR CONCRETE THAT IS DEFECTIVE SHALL BE REPLACED BY THE CONTRACTOR AT NO
ADDITIONAL COST TO THE OWNER.

PAY ITEM NOTES:
ITEM PGD-1

ITEM PGD-2

ITEM PGD-3

ITEM PGD-4

ITEM PGD-5

THIS LUMP SUM ITEM INCLUDES MOBILIZATION/DEMOBILIZATION, INSURANCE, BOND, LICENSE, DENSITY TESTING, DEWATERING
AND OTHER MISCELLANEOUS ADMINISTRATIVE COSTS, AND ALL OTHER COSTS TO THE CONTRACTOR NOT SPECIFICALLY
IDENTIFIED IN THE COSTS OF OTHER WORK UNDER THE CONTRACT WILL BE MADE AT THE CONTRACT LUMP SUM PRICE BID FOR
THE ITEM. NO ADDITIONAL PAYMENT SHALL BE MADE FOR TRANSPORTATION, COMMUNICATIONS, OFFICE MAINTENANCE, AND
OTHER INCIDENTAL WORK OR SERVICES, AND NO FURTHER PAYMENT SHALL BE MADE FOR REMOBILIZATION UNLESS ALL OF THE
WORK IS SUSPENDED BY THE ENGINEER FOR A PERIOD IN EXCESS OF THREE MONTHS AND THROUGH NO FAULT TO THE
CONTRACTOR.THE CONTRACT UNIT PRICE SHALL INCLUDE COMPENSATION FOR LABOR, MATERIALS, EQUIPMENT AND ALL OTHER
INCIDENTALS REQUIRED TO COMPLETE THIS ITEM.

THIS LUMP SUM ITEM INCLUDES PREPARATION OF MOT PLAN, AS WELL AS ALL FURNISHING AND PLACING TEMPORARY MOT
SIGNS, POSTS, BARRICADES, CONNECTIONS, INSTALLATION AND REMOVAL. INCLUDES MAINTENANCE OF TRAFFIC AND DETOURS
AS REQUIRED AROUND THE CONSTRUCTION AREAS, REMOVAL AND REINSTALLATION OF EXISTING TRAFFIC SIGNS, AND
MAINTENANCE OF DRIVEWAYS DURING CONSTRUCTION TO ALLOW ACCESS TO PROPERTY.

THIS LUMP SUM ITEM SHALL INCLUDE COMPENSATION FOR REQUIRED LABOR, MATERIALS, AND EQUIPMENT NECESSARY TO
PROVIDE  SILT FENCE, STORMWATER SYSTEM PROTECTION, AND NPDES CONTROLS  IN ACCORDANCE WITH THE SPECIFICATIONS.

THIS LUMP SUM PRICE INCLUDES SAW CUTTING AND REMOVAL OF EXISTING ASPHALT, BASE, CONCRETE, UNSUITABLE MATERIALS
AND ROOT SYSTEMS ENTIRELY BELOW PROPOSED BASE, REMOVAL OF ANY UNFORESEEN OBSTRUCTIONS AS NECESSARY TO
COMPLETE THE CONSTRUCTION PROJECT AS SHOWN ON THE DRAWINGS.

THIS LUMP SUM ITEM INCLUDES AS-BUILT DRAWINGS BY A LICENSED SURVEYOR ON FULL-SIZE, REPRODUCIBLE MATERIAL AND AN
ELECTRONIC FILE IN AUTOCAD LATEST VERSION. THE AS-BUILT DATA SHALL BE IN STATE PLANE COORDINATES AND NAVD 88. UPON
COMPLETION OF THE WORK, THE CONTRACTOR SHALL PREPARE A RECORD SET OF AS-BUILT PLANS OVERLAID ON THE DESIGN

UNIT PRICE INCLUDES ALL LABOR, MATERIAL, AND EQUIPMENT REQUIRED TO FURNISH AND INSTALL THE CLASS 3 REINFORCED
CONCRETE PIPE. SHALL INCLUDE ALL PIPES, JOINTS, FILTER FABRIC, BEDDING, TRENCHING, EXCAVATION, BACKFILL, COMPACTION, AND
ALL INCIDENTAL LABOR AND MATERIAL NECESSARY TO COMPLETE THE CONSTRUCTION OF PIPE IN ACCORDANCE WITH FLORIDA
DEPARTMENT OF TRANSPORTATION AND VILLAGE OF NPB STANDARDS.

UNIT PRICE INCLUDES ALL LABOR, MATERIAL, AND EQUIPMENT REQUIRED TO EXCAVATE SITE TO REQUIRED DEPTH. THIS PAY ITEM IS
PLAN QUANTITY. EXCAVATION QUANTITIES ESTIMATED WITHOUT COMPACTION RATE APPLIED.

UNIT PRICE INCLUDES ALL LABOR, MATERIAL, AND EQUIPMENT REQUIRED TO CONSTRUCT THE PAVER DRIVEWAY.  ALL EXCAVATION,
STOCKPILING OF PAVERS TO BE REUSED, ADDITION AND PREPARATION OF BASE MATERIAL, INCLUDING SAND LAYER, MORTAR CONFINING
BORDER, PLACEMENT OF PAVERS, AND OTHER MISCELLANEOUS WORK REQUIRED TO COMPLETE THE WORK IN ACCORDANCE WITH
FLORIDA DEPARTMENT OF TRANSPORTATION AND VILLAGE OF NPB STANDARDS.

ITEM PGD-17

ITEM PGD-18

ITEM PGD-19

ITEM PGD-20

ITEM PGD-21

UNIT PRICE INCLUDES ALL LABOR, MATERIAL, AND EQUIPMENT REQUIRED TO FURNISH AND INSTALL THE NO. 4 COARSE AGGREGATE,
FILTER FABRIC ENVELOPE,  AND SLOTTED DRAINAGE PIPE. SHALL INCLUDE ALL TRENCHING, BACKFILL, AND ALL INCIDENTAL LABOR AND
MATERIAL NECESSARY TO COMPLETE THE CONSTRUCTION OF THE EXFILTRATION TRENCH AS REQUIRED BY THIS SECTION OF THE
SPECIFICATION.

UNIT PRICE INCLUDES ALL LABOR, MATERIAL, AND EQUIPMENT REQUIRED TO REMOVE THE UNSUITABLE SOIL AND HAVE PROPERLY
DISPOSED.

UNIT PRICE INCLUDES ALL MATERIALS, LABOR, EQUIPMENT, AND INCIDENTAL COSTS CONNECTED WITH THE SWALE GRADING,
RE-SODDING AND REPAIR AND RE-SETTING OF ANY IRRIGATION HEADS OR PIPES DISTURBED.

UNIT PRICE INCLUDES ALL LABOR, MATERIAL, AND EQUIPMENT REQUIRED TO FURNISH AND INSTALL OF GEOGRID REINFORCEMENT.
THE GEOGRID WILL ONLY BE INSTALLED IF THE DEPTH OF UNSUITABLE SOIL EXCEEDS THE THRESHOLD DEPTH AS DETERMINED BY THE
ENGINEER OR GEOTECHNICAL CONSULTANT ON SITE.

UNIT PRICE INCLUDES ALL LABOR, MATERIAL, AND EQUIPMENT REQUIRED TO FURNISH AND INSTALL ROOT BARRIER.

Description Unit Quantity

Item # PAVING, GRADING, AND DRAINAGE
1 Mobilization LS 1
2 Maintenance of Traffic LS 1
3 Pollution Prevention LS 1
4 Demolition LS 1
5 Staking and Record Drawings LS 1
6 Excavation CY 66
7 Embankment CY 155
8 2" Type SP-9.5 Asphaltic Concrete SY 180
9 12" Compacted Subgrade SY 180

10 8" Baserock w/ Prime coat SY 180
11 Milling and Resurfacing w/ 1" SP-9.5 Asphalt SY 535
12 4" Thick Concrete Sidewalk/Pad SY 94
13 6" Thick Concrete Driveway SY 88
14 Driveway Restoration Pavers SY 55
15 Inlets, DT Bot, Type C, <10' EA 2
16 18" RCP - Drainage Pipe LF 22
17 6' Wide Exfiltration Trench LF 17
18 Removal of Unsuitable Soil CY 100
19 Deeproot UB 48-2 Tree Root Barrier (O.A.E.) LF 25
20 Swale Grading and Re-sodding SY 147

Additional Alternate
21 Geogrid SY 50

ITEM PGD-7 UNIT PRICE INCLUDES ALL LABOR, MATERIAL, AND EQUIPMENT REQUIRED TO FURNISH AND INSTALL SUITABLE CLEAN FILL TO BE
PROVIDED, TRANSPORTED, PLACED AND COMPACTED ON THE SITE. THE MATERIAL SHALL BE CAREFULLY DEPOSITED IN UNIFORM
LAYERS NOT TO EXCEED 12 INCH THICK AND EACH LAYER SHALL BE COMPACTED. QUANTITIES ESTIMATED WITHOUT COMPACTION RATE
APPLIED.

ITEM PGD-15 UNIT PRICE INCLUDES ALL LABOR, MATERIAL, AND EQUIPMENT REQUIRED TO FURNISH AND INSTALL THE TYPE C DRAINAGE INLETS,
POLLUTION CONTROL BAFFLES, AND ALL INCIDENTAL LABOR AND MATERIAL NECESSARY TO COMPLETE THE CONSTRUCTION  IN
ACCORDANCE WITH FLORIDA DEPARTMENT OF TRANSPORTATION AND VILLAGE OF NPB STANDARDS.
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NOTES:

1. ALL AREAS DISTURBED BY CONSTRUCTION SHALL BE RESTORED TO THEIR
ORIGINAL CONDITION.  THIS SHALL INCLUDE, BUT NOT BE LIMITED TO PAVEMENT
MARKINGS, DRIVEWAYS, IRRIGATION, LIGHTING, MAILBOXES, FIRE HYDRANTS,
METERS, FENCING, EXISTING DRAINAGE, VEGETATION, SOD, DUNES, ETC.

2. VALVE BOXES, MANHOLES, CLEANOUTS, AND OTHER UTILITIES IN THE PAVEMENT
WORK AREA SHALL BE PROTECTED AND ADJUSTED TO MATCH FINISHED GRADE.

3. SIGNS TO BE ADJUSTED WHERE APPLICABLE. STRIPING SHALL BE THERMOPLASTIC
UNLESS OTHERWISE NOTED.

4. THE VILLAGE OF NORTH PALM BEACH WILL BE RESPONSIBLE FOR ANY TREE
REMOVALS WITHIN THE PUBLIC RIGHT-OF-WAY.  CONTRACTOR TO COORDINATE
WITH THE VILLAGE IF CONFLICTS ARISE DURING CONSTRUCTION.

5. ROADWAY NEEDS TO REMAIN OPEN TO THE PUBLIC AT ALL TIMES.

6. MAINTENANCE OF TRAFFIC (MOT), CONTRACTOR TO PROVIDE MOT PLAN FOR
APPROVAL BY TOWN STAFF PRIOR TO CONSTRUCTION. MOT PLAN SHALL BE
PREPARED BY A CERTIFIED WORKSITE TRAFFIC CONTROL TECHNICIAN OR TRAFFIC
CONTROL SUPERVISOR, AS APPROPRIATE FOR JOB COMPLEXITY. A LEGIBLE COPY
OF THE TECHNICIAN/SUPERVISOR'S VALID CERTIFICATION MUST BE SUBMITTED
WITH THE MOT PLAN. A CERTIFIED TRAFFIC CONTROL SUPERVISOR MUST SIGN THE
MOT PLAN, AND A COPY OF HIS/HER CURRENT CERTIFICATION MUST BE INCLUDED.

7. ALL PAVEMENT MARKING, GEOMETRICS AND SIGNAGE SHALL COMPLY WITH PALM
BEACH COUNTY TRAFFIC DIVISION STANDARD DETAIL NO. T-P-18.

GENERAL:

1. WORK INCLUDED:

A. THE CONTRACTOR SHALL FURNISH ALL LABOR, SUPERINTENDENCE, QUALITY CONTROL,
MATERIALS, PLANT, POWER, LIGHT, HEAT, FUEL, WATER, TOOLS, APPLIANCES,
EQUIPMENT, SUPPLIES, AND OTHER MEANS OF CONSTRUCTION NECESSARY AND
PROPER FOR PERFORMING AND COMPLETING THE WORK. CONTRACTOR SHALL
PERFORM AND COMPLETE THE WORK IN THE MANNER BEST CALCULATED TO PROMOTE
SCHEDULED CONSTRUCTION CONSISTENT WITH SAFETY OF LIFE AND PROPERTY AND
TO THE SATISFACTION OF THE OWNER, AND IN STRICT ACCORDANCE WITH THE
CONTRACT DOCUMENTS. THE CONTRACTOR SHALL CLEAN UP THE WORK, MAINTAIN IT
DURING CONSTRUCTION, AND PAY ALL COSTS INCIDENTAL THERETO. CONTRACTOR
SHALL REPAIR OR RESTORE ALL STRUCTURES AND PROPERTY THAT MAY BE DAMAGED
OR DISTURBED DURING PERFORMANCE OF THE WORK.

B. THE COST OF INCIDENTAL WORK DESCRIBED IN THESE GENERAL REQUIREMENTS, FOR
WHICH THERE ARE NO SPECIFIC CONTRACT ITEMS, SHALL BE CONSIDERED AS PART OF
THE GENERAL COST OF DOING THE WORK AND SHALL BE INCLUDED IN THE PRICES FOR
THE VARIOUS CONTRACT ITEMS. NO ADDITIONAL PAYMENT WILL BE MADE THEREFORE.

C. THE CONTRACTOR SHALL PROVIDE AND MAINTAIN SUCH MODERN PLANT, TOOLS, AND
EQUIPMENT AS MAY BE NECESSARY IN THE OPINION OF THE ENGINEER, TO PERFORM IN
A SATISFACTORY AND ACCEPTABLE MANNER ALL THE WORK REQUIRED BY THE
CONTRACT. ONLY EQUIPMENT OF ESTABLISHED REPUTATION AND PROVEN EFFICIENCY
SHALL BE USED. THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR THE
ADEQUACY OF WORKMANSHIP, MATERIALS AND EQUIPMENT, PRIOR APPROVAL OF THE
ENGINEER NOTWITHSTANDING.

2. MOBILIZATION:

A. PERFORM PREPARATORY WORK AND OPERATIONS IN MOBILIZING FOR BEGINNING
WORK ON THE PROJECT, INCLUDING, BUT NOT LIMITED TO, THOSE OPERATIONS
NECESSARY FOR THE MOVEMENT OF PERSONNEL, EQUIPMENT, SUPPLIES, AND
INCIDENTALS TO THE PROJECT SITE AND FOR THE ESTABLISHMENT OF TEMPORARY
OFFICES, BUILDINGS, SAFETY EQUIPMENT AND FIRST AID SUPPLIES, AND OTHER
FACILITIES. INCLUDE THE COSTS OF BONDS AND ANY REQUIRED INSURANCE AND ANY
OTHER PRE-CONSTRUCTION EXPENSE NECESSARY FOR THE START OF THE WORK,
EXCLUDING THE COST OF CONSTRUCTION MATERIALS.

3. MAINTENANCE OF TRAFFIC:

A. PREPARE AND SUBMIT A MAINTENANCE OF TRAFFIC PLAN FOR REVIEW. A
PROFESSIONAL ENGINEER LICENSED IN THE STATE OF FLORIDA OR A PERSON THAT HAS
SATISFACTORILY COMPLETED THE AMERICAN TRAFFIC SAFETY SERVICES ASSOCIATION
“FLORIDA ADVANCED WORK ZONE TRAFFIC CONTROL COURSE” SHALL PREPARE THE
PLAN.

B. CONTRACTOR SHALL BE RESPONSIBLE TO MAINTAIN TRAFFIC CONTROL THROUGH THE
WORK AREA FOR THE DURATION OF CONSTRUCTION.  PROVIDE TRAFFIC CONTROL
DEVICES THAT ARE ON THE FLORIDA DEPARTMENT OF TRANSPORTATION'S “QUALIFIED
PRODUCT LIST”.

4. PROGRESS SCHEDULE:

A. PREPARE A CONSTRUCTION PROGRESS SCHEDULE COVERING ALL THE WORK INVOLVED
IN THE CONTRACT. THIS INCLUDES SUBMITTAL AND APPROVAL OF SHOP DRAWINGS ON
CRITICAL ITEMS, FABRICATION AND DELIVERY OF IDENTIFIABLE MATERIALS AND
EQUIPMENT, SPECIFIC ITEMS OR WORK IN THE SCOPE, INTERFACES REQUIRED WITH
OTHER CONTRACTS THAT MAY BE PART OF AN OVERALL PROJECT, AND SPECIFIC
DEPENDENCIES UPON ACTS OR ACTIVITIES OF PARTIES NOT UNDER THE CONTROL OF
CONTRACTOR.

B. THE BAR GRAPH METHOD OR CRITICAL PATH METHOD ARE ACCEPTABLE FOR
SCHEDULING CONSTRUCTION ACTIVITY.

5. SHOP DRAWINGS, PRODUCT DATA AND SAMPLES:

A. SUBMIT AT LEAST EIGHT (8) COPIES OF ALL REQUIRED SHOP DRAWINGS, PRODUCT DATA
AND SAMPLES FOR ENGINEER'S REVIEW.

B. SHOP DRAWINGS, PRODUCT DATA, SAMPLES AND TRANSMITTAL LETTERS PERTAINING
THERETO SHALL BE IDENTIFIED WITH THE TITLE OF THE PROJECT, SUBMISSION DATE,
AND THE CONTRACTOR'S ACKNOWLEDGEMENT THAT HE HAS REVIEWED THEM AND
FOUND THEM ACCEPTABLE.

C. NOTIFY ENGINEER IN WRITING, AT THE TIME OF SUBMITTAL, OF ANY DEVIATIONS IN THE
SUBMITTALS FROM THE REQUIREMENTS OF THE CONTACT DOCUMENTS.

D. THE REVIEW AND APPROVAL OF SHOP DRAWINGS, SAMPLES OR PRODUCT DATA BY THE
ENGINEER SHALL NOT RELIEVE THE CONTRACTOR FROM HIS/HER RESPONSIBILITY WITH
REGARD TO THE FULFILLMENT OF THE TERMS OF THE CONTRACT DOCUMENTS. ALL
RISKS OF ERROR AND OMISSION ARE ASSUMED BY THE CONTRACTOR AND THE
ENGINEER WILL HAVE NO RESPONSIBILITY THEREFORE.

6. BORING LOGS, OTHER REPORTS AND DRAWINGS UTILIZED BY ENGINEER:

A. BORING LOGS, OTHER REPORTS AND DRAWINGS UTILIZED BY ENGINEER, IF ENCLOSED,
ARE PROVIDED FOR CONTRACTOR'S INFORMATION AND ARE NOT A PART OF THE
CONTRACT DOCUMENTS. THERE IS NO TECHNICAL DATA IN THE BORING LOGS, OTHER
REPORTS OR DRAWINGS THAT SHOULD BE RELIED ON BY THE CONTRACTOR.

7. CONSTRUCTION STAKING:

A. THE BASELINES AND BENCHMARKS FOR PRIMARY CONTROL, NECESSARY TO ESTABLISH
LINES AND GRADES NEEDED FOR CONSTRUCTION ARE SHOWN ON THE DRAWINGS.
THESE BASELINES AND BENCHMARKS SHALL BE USED AS THE ORIGIN OF ALL SURVEYS,
LAYOUTS AND MEASUREMENTS TO ESTABLISH CONSTRUCTION LINES AND GRADES.
CONTRACTOR SHALL TAKE ALL NECESSARY PRECAUTIONS TO PREVENT THE LOSS OR
DAMAGE OF PRIMARY CONTROL POINTS. ANY STAKES AND/OR CONTROL POINTS LOST
OR DAMAGED BY CONSTRUCTION ACTIVITY WILL BE RE-ESTABLISHED BY CONTRACTOR
AT NO ADDITIONAL EXPENSE TO OWNER.

B. CONSTRUCTION STAKING SHALL BE PERFORMED BY A PROFESSIONAL SURVEYOR AND
MAPPER LICENSED IN THE STATE OF FLORIDA.

8. PROTECTION/ADJUSTMENT OF UTILITIES:

A. UTILITY INSTALLATIONS AND STRUCTURES SHALL BE UNDERSTOOD TO INCLUDE ALL
POLES, TRACKS, PIPES, WIRES, CONDUITS, HOUSE SERVICE CONNECTIONS, VAULTS,
MANHOLES AND ALL OTHER APPURTENANCES AND FACILITIES PERTAINING THERETO
WHETHER OWNED OR CONTROLLED BY THE OWNER, OTHER GOVERNMENTAL BODIES
OR PRIVATELY OWNED BY INDIVIDUALS, FIRMS OR CORPORATIONS, USED TO SERVE THE
PUBLIC WITH TRANSPORTATION, TRAFFIC CONTROL, GAS, ELECTRICITY, TELEPHONE,
SEWERAGE, DRAINAGE, WATER OR OTHER PUBLIC OR PRIVATE PROPERTY WHICH MAY
BE AFFECTED BY THE WORK.

B. CONTRACTOR SHALL PROTECT ALL UTILITY INSTALLATIONS AND STRUCTURES FROM
DAMAGE DURING WORK. ACCESS ACROSS ANY BURIED PUBLIC UTILITY INSTALLATION
OR STRUCTURE SHALL BE MADE ONLY IN SUCH LOCATIONS AND BY MEANS APPROVED
BY THE UTILITY OWNER. THE CONTRACTOR SHALL SO ARRANGE OPERATIONS AS TO
AVOID ANY DAMAGE TO THESE FACILITIES. ALL REQUIRED PROTECTIVE DEVICES AND
CONSTRUCTION SHALL BE PROVIDED BY THE CONTRACTOR. ALL EXISTING PUBLIC
UTILITIES DAMAGED BY THE CONTRACTOR WHICH ARE SHOWN ON THE DRAWINGS OR
HAVE BEEN LOCATED IN THE FIELD BY THE UTILITY OWNER SHALL BE REPAIRED BY THE
CONTRACTOR.

C. PUBLIC UTILITY INSTALLATIONS OR STRUCTURES OWNED OR CONTROLLED BY THE
OWNER OR OTHER GOVERNMENTAL BODY, WHICH ARE SHOWN ON THE DRAWINGS TO
BE REMOVED, RELOCATED, REPLACED OR REBUILT BY THE CONTRACTOR SHALL BE
INCLUDED IN THE PRICES BID FOR THE VARIOUS CONTRACT ITEMS. NO SEPARATE
PAYMENTS SHALL BE MADE THEREFORE.

D. WHERE PUBLIC UTILITY INSTALLATIONS OR STRUCTURES OWNED OR CONTROLLED BY
THE OWNER OR OTHER GOVERNMENTAL BODY ARE ENCOUNTERED DURING THE
COURSE OF THE WORK, AND ARE NOT INDICATED ON THE DRAWINGS OR IN THE
SPECIFICATIONS, AND WHEN IN THE OPINION OF THE ENGINEER, REMOVAL,
RELOCATION, REPLACEMENT OR REBUILDING IS NECESSARY TO COMPLETE THE WORK
UNDER THIS CONTRACT, SUCH WORK SHALL BE ACCOMPLISHED BY THE UTILITY HAVING
JURISDICTION, OR SUCH WORK MAY BE ORDERED, IN WRITING BY THE ENGINEER, FOR
THE CONTRACTOR TO ACCOMPLISH. IF SUCH WORK IS ACCOMPLISHED BY THE UTILITY
HAVING JURISDICTION IT WILL BE CARRIED OUT EXPEDITIOUSLY AND THE CONTRACTOR
SHALL GIVE FULL COOPERATION TO PERMIT THE UTILITY TO COMPLETE THE REMOVAL,
RELOCATION, REPLACEMENT OR REBUILDING AS REQUIRED. IF SUCH WORK IS
ACCOMPLISHED BY THE CONTRACTOR, IT WILL BE IN ACCORDANCE WITH THE GENERAL
AND SUPPLEMENTARY CONDITIONS.

E. CONTRACTOR SHALL GIVE WRITTEN NOTICE TO OWNER AND GOVERNMENTAL UTILITY
DEPARTMENTS AND OTHER OWNERS OF PUBLIC UTILITIES OF THE LOCATION OF THE
PROPOSED CONSTRUCTION OPERATIONS, AT LEAST SEVENTY-TWO (72) HOURS IN
ADVANCE OF BREAKING GROUND IN ANY AREA OR ON ANY UNIT OF THE WORK.

F. THE MAINTENANCE, REPAIR, REMOVAL, RELOCATION OR REBUILDING OF PUBLIC UTILITY
INSTALLATIONS AND STRUCTURES, WHEN ACCOMPLISHED BY THE CONTRACTOR AS
HEREIN PROVIDED, SHALL BE DONE BY METHODS APPROVED BY THE UTILITY OWNER.

9. FIELD OBSERVATIONS AND TESTING:

A. FIELD OBSERVATIONS WILL BE PERFORMED BY ENGINEER AND ALL FIELD TESTING OF
MATERIALS WILL BE PERFORMED BY AN INDEPENDENT TESTING LABORATORY. THE
COST OF TESTS WILL BE PAID BY THE CONTRACTOR.

B. FOR TESTS SPECIFIED TO BE MADE BY THE CONTRACTOR (FOR EQUIPMENT/MATERIAL
PRIOR TO DELIVERY TO THE PROJECT SITE), THE TESTING PERSONNEL SHALL MAKE THE
NECESSARY INSPECTIONS AND TESTS AND THE REPORTS THEREOF SHALL BE IN SUCH
FORM AS WILL FACILITATE CHECKING TO DETERMINE COMPLIANCE WITH THE CONTACT
DOCUMENTS. SIX (6) COPIES OF THE REPORTS SHALL BE SUBMITTED AND
AUTHORITATIVE CERTIFICATION THEREOF MUST BE FURNISHED TO THE ENGINEER AS A
PREREQUISITE FOR THE ACCEPTANCE OF ANY MATERIAL OR EQUIPMENT.

C. IF, IN THE MAKING OF ANY TEST OF ANY MATERIAL, IT IS ASCERTAINED BY THE ENGINEER
THAT THE MATERIAL DOES NOT COMPLY WITH THE CONTRACT, THE CONTRACTOR WILL
BE NOTIFIED THEREOF AND WILL BE DIRECTED TO REFRAIN FROM DELIVERING SAID
MATERIAL, OR TO REMOVE IT PROMPTLY FROM THE SITE OR FROM THE WORK AND
REPLACE IT WITH ACCEPTABLE MATERIAL, WITHOUT ADDITIONAL COST TO THE OWNER.

D. THE CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR THE PROPER OPERATION OF
MATERIAL DURING TESTS AND CONSTRUCTION PERIODS AND SHALL NEITHER HAVE NOR
MAKE ANY CLAIM FOR DAMAGE THAT MAY OCCUR TO MATERIAL PRIOR TO THE TIME
WHEN THE OWNER FORMALLY TAKES OVER THE OPERATION THEREOF.

E. CONTRACTOR IS RESPONSIBLE FOR SCHEDULING FIELD TESTING.

10. SALVAGE MATERIAL:

A. ALL SALVAGEABLE MATERIAL AND EQUIPMENT REMOVED FROM THE EXISTING
CONSTRUCTION FOR WHICH SPECIFIC USE, RELOCATION OR OTHER DISPOSAL IS NOT
SPECIFICALLY NOTED ON THE DRAWINGS OR OTHERWISE SPECIFIED, SHALL REMAIN
THE PROPERTY OF THE OWNER AND SHALL BE TURNED OVER TO HIM. ALL MATERIAL
AND EQUIPMENT NOT IN SALVAGEABLE CONDITION AS DETERMINED BY THE ENGINEER,
SHALL BE DISPOSED OF BY THE CONTRACTOR IN A LEGAL MANNER AT THE
CONTRACTOR'S EXPENSE. THE ACTUAL STORAGE SITE FOR SALVAGEABLE MATERIAL
WILL BE DESIGNATED BY THE OWNER.

11. CLEANING:

A. DURING CONSTRUCTION OF THE WORK, THE CONTRACTOR SHALL, AT ALL TIMES, KEEP
THE SITE OF THE WORK AND ADJACENT PREMISES AS FREE FROM MATERIAL, DEBRIS
AND RUBBISH AS IS PRACTICABLE AND SHALL REMOVE THE SAME FROM ANY PORTION
OF THE SITE IF, IN THE OPINION OF THE ENGINEER, SUCH MATERIAL, DEBRIS, OR
RUBBISH CONSTITUTES A NUISANCE OR IS OBJECTIONABLE.

B. AT THE CONCLUSION OF THE WORK, ALL TOOLS, TEMPORARY STRUCTURES AND
MATERIALS BELONGING TO THE CONTRACTOR SHALL BE PROMPTLY TAKEN AWAY AND
CONTRACTOR SHALL REMOVE AND PROMPTLY DISPOSE OF ALL RUBBISH OR ANY OTHER
FOREIGN MATERIALS. THE CONTRACTOR SHALL THOROUGHLY CLEAN ALL MATERIAL
INSTALLED AND SHALL DELIVER SUCH MATERIALS UNDAMAGED IN A CLEAN AND NEW
CONDITION.

12. DENSITY TESTING REQUIREMENTS:

A. ALL DENSITY TESTS SHALL BE SIGNED AND SEALED BY A REGISTERED PROFESSIONAL
GEOTECHNICAL ENGINEER, LICENSED IN THE STATE OF FLORIDA.

B. ALL TESTS AND LOCATIONS ARE SUBJECT TO REVIEW BY REPRESENTATIVES OF OUR OFFICE
AND ADDITIONAL TESTS MAY BE REQUIRED BASED ON FIELD OBSERVATIONS OF CONSTRUCTION
TECHNIQUES OR MATERIALS USED ON SITE.

C. DENSITY TESTING SHALL BE PROVIDED FOR THE BASE COURSE EVERY 400 FEET OF THE
ROADWAY.

EARTHWORK:

1. CONTRACTOR SHALL OBTAIN A “DEWATERING GENERAL WATER USE PERMIT” FROM THE
SOUTH FLORIDA WATER MANAGEMENT DISTRICT PRIOR TO COMMENCING DEWATERING
UNLESS THE WORK QUALIFIES FOR A 'NO-NOTICE' AUTHORIZATION AS DESCRIBED IN RULE
40E-20.302(3) OF THE FLORIDA ADMINISTRATIVE CODE.

2. CONTRACTOR SHALL LOCATE EXISTING UNDERGROUND UTILITIES IN THE AREA OF THE
WORK AS CONSTRUCTION PROCEEDS. IF UTILITIES ARE TO REMAIN IN PLACE, PROVIDE
ADEQUATE MEANS OF PROTECTION.

3. SHOULD UNCHARTED OR INCORRECTLY CHARTED PIPING OR OTHER UTILITIES BE
ENCOUNTERED DURING EXCAVATION, NOTIFY THE ENGINEER IMMEDIATELY. COOPERATE
WITH RESPONSIBLE UTILITY COMPANIES IN KEEPING RESPECTIVE SERVICES AND FACILITIES
IN OPERATION.

4. DO NOT INTERRUPT EXISTING UTILITIES SERVING FACILITIES OCCUPIED AND USED BY
OWNER OR OTHERS, EXCEPT WHEN PERMITTED IN WRITING BY THE RESPECTIVE UTILITY
OWNER.

5. CONTRACTOR SHALL SUSTAIN IN THEIR PLACES AND PROTECT FROM DIRECT OR INDIRECT
INJURY ALL PIPES, POLES, UTILITIES, WALLS, BUILDINGS, AND OTHER STRUCTURES OR
PROPERTY IN THE VICINITY OF WORK, WHETHER ABOVE OR BELOW THE GROUND, OR THAT
MAY APPEAR IN THE TRENCH. CONTRACTOR SHALL TAKE ALL RISKS ATTENDANT TO THE
PRESENCE OR PROXIMITY OF PIPES, POLES, WALLS, BUILDINGS, AND OTHER STRUCTURES
AND PROPERTY, OF EVERY KIND AND DESCRIPTION, IN OR OVER HIS TRENCHES,
EXCAVATIONS OR IN THE VICINITY OF HIS WORK WHETHER ABOVE OR BELOW THE GROUND
AND SHALL BE RESPONSIBLE FOR ALL DAMAGE AND ASSUME ALL EXPENSE FOR DIRECT OR
INDIRECT INJURY, CAUSED BY HIS WORK, TO ANY OF THEM, OR TO ANY PERSON OR
PROPERTY BY REASON OF INJURY TO THEM, WHETHER SUCH STRUCTURES ARE OR ARE
NOT SHOWN ON THE DRAWINGS.

6. PROTECT STRUCTURES, UTILITIES, SIDEWALKS, PAVEMENTS, BENCHMARKS, AND OTHER
FACILITIES FROM DAMAGE CAUSED BY SETTLEMENT, LATERAL MOVEMENT, UNDERMINING,
WASHOUT, AND OTHER HAZARDS CREATED BY EXCAVATING OPERATIONS.

7. PROVIDE EROSION CONTROL MEASURES TO PREVENT EROSION OR DISPLACEMENT OF
SOILS AND DISCHARGE OF SOIL BEARING WATER RUNOFF OR AIRBORNE DUST TO
ADJACENT PROPERTIES AND WALKWAYS.

8. WHEN EXCAVATIONS EXCEED 5 FEET IN DEPTH, CONTRACTOR SHALL MEET THE
OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION'S EXCAVATION SAFETY STANDARDS
29 C.F.R.S. 1926.650, SUBPART P.

9. MATERIAL BELOW SUBGRADE DEEMED UNSUITABLE SHALL BE REMOVED AND REPLACED
WITH CLEAN GRANULAR MATERIAL.

10. EXCAVATION IN THE VICINITY OF ADJACENT FACILITIES SHALL BE PERFORMED BY MEANS
THAT WILL NOT DAMAGE THE FACILITIES. ANY DAMAGE TO EXISTING FACILITIES CAUSED BY
THE CONTRACTOR'S OPERATIONS SHALL BE REPAIRED TO THE SATISFACTION OF THE
FACILITY'S OWNER AT NO ADDITIONAL COST TO OWNER.

11. TRENCH BOTTOM SHALL BE SHAPED TO CONFORM TO PIPE BELLS OR OTHER SHAPE
IRREGULARITIES OF SPECIAL APPURTENANCES.

12. WHERE A TRENCH CROSSES EXISTING PAVED AREAS OR ROADWAYS WHICH HAVE NOT
BEEN SCHEDULED TO BE REPAVED ON THE DRAWINGS, THE PAVED AREA SHALL BE SAW
CUT. RIPPING OF PAVEMENT FOR TRENCHES WITH EXCAVATION EQUIPMENT WILL NOT BE
ALLOWED.

13. SATISFACTORY EXCAVATED MATERIALS SHALL BE STOCKPILED UNTIL REQUIRED FOR
BACKFILL. STOCKPILES SHALL BE PLACED, GRADED AND SHAPED FOR PROPER DRAINAGE.

14. SOIL MATERIALS SHALL BE LOCATED AND RETAINED AWAY FROM EDGES OF EXCAVATIONS.

15. EXCESS AND/OR UNSATISFACTORY MATERIALS SHALL BE DISPOSED OF OFFSITE

16. GENERAL: PROVIDE BORROW SOIL MATERIALS WHEN SUFFICIENT SATISFACTORY SOIL
MATERIALS ARE NOT AVAILABLE FROM EXCAVATIONS.

17. SATISFACTORY SOILS: ASTM D2487 SOIL CLASSIFICATION GROUPS GW, GP, GM, SW, SP, AND
SM, OR A COMBINATION OF THESE GROUPS, FREE OF ROCK OR GRAVEL LARGER THAN 3
INCHES IN ANY DIMENSION, DEBRIS, WASTE, VEGETATION, AND OTHER DELETERIOUS
MATTER.

18. UNSATISFACTORY SOILS: ASTM D2487 SOIL CLASSIFICATION GROUPS GC, SC, ML, MH, CL,
CH, OL, OH AND PT, OR A COMBINATION OF THESE GROUPS.

19. UNSATISFACTORY SOILS ALSO INCLUDE SATISFACTORY SOILS NOT MAINTAINED WITHIN 2
PERCENT OF OPTIMUM MOISTURE CONTENT AT TIME OF COMPACTION.

20. BACKFILL AND FILL: SATISFACTORY SOIL MATERIALS.

21. BACKFILL SHALL BE PLACED IN LAYERS NOT TO EXCEED TWELVE INCHES IN DEPTH AS
MEASURED BEFORE COMPACTION. EACH LAYER SHALL BE COMPACTED TO AT LEAST THE
MINIMUM PERCENTAGE OF A MODIFIED PROCTOR (ASTM D1557) SPECIFIED IN THE
COMPACTION SCHEDULED IN PARAGRAPH 3.03.

22. AREAS ADJACENT TO STRUCTURES AND OTHER CONFINED AREAS INACCESSIBLE TO A
VIBRATORY ROLLER SHALL BE COMPACTED WITH A MANUALLY OPERATED VIBRATORY
COMPACTOR.

23. IT IS THE INTENTION THAT THE FILL MATERIALS WITH RESPECT TO MOISTURE BE USED IN
THE CONDITION THEY ARE EXCAVATED INSOFAR AS THIS IS PRACTICABLE. MATERIAL WHICH
IS TOO WET SHALL BE SPREAD ON THE FILL AREA AND PERMITTED TO DRY, ASSISTED BY
HARROWING IF NECESSARY, UNTIL THE MOISTURE CONTENT IS REDUCED TO ALLOWABLE
LIMITS.

24. IF ADDED MOISTURE IS REQUIRED, WATER SHALL BE APPLIED BY SPRINKLER TANKS OR
OTHER SPRINKLER SYSTEMS WHICH WILL INSURE UNIFORM DISTRIBUTION OF THE WATER
OVER THE AREA TO BE TREATED AND GIVE COMPLETE AND ACCURATE CONTROL OF THE
AMOUNT OF WATER TO BE USED. IF TOO MUCH WATER IS ADDED THE AREA SHALL BE
PERMITTED TO DRY BEFORE COMPACTION IS CONTINUED.

25. SUPPLY ALL HOSE, PIPING, VALVES, SPRINKLERS, PUMPS, SPRINKLER TANKS, HAULING
EQUIPMENT, AND ALL OTHER MATERIALS AND EQUIPMENT NECESSARY TO PLACE THE
WATER ON THE FILL.

26. UNSUITABLE AND SURPLUS EXCAVATED MATERIALS BECOME THE PROPERTY OF THE
CONTRACTOR AND ARE TO BE REMOVED AND DISPOSED OF OFF SITE.

27. SUITABLE EXCAVATED MATERIAL MAY BE USED FOR FILL OR BACKFILL IF IT MEETS THESE
SPECIFICATIONS.

28. ALLOW TESTING LABORATORY TO INSPECT AND TEST SUBGRADES AND EACH FILL OR
BACKFILL LAYER. PROCEED WITH SUBSEQUENT EARTHWORK ONLY AFTER TEST RESULTS
FROM PREVIOUSLY COMPLETED WORK COMPLIES WITH REQUIREMENTS.

29. TESTING AGENCY WILL TEST COMPACTION OF SOILS IN PLACE ACCORDING TO ASTM D2922.

30. WHEN TESTING AGENCY REPORTS THAT SUBGRADES, FILLS OR BACKFILLS HAVE NOT
ACHIEVED DEGREE OF COMPACTION SPECIFIED, SCARIFY AND MOISTEN OR AERATE, OR
REMOVE AND REPLACE SOIL TO DEPTH REQUIRED; RECOMPACT AND RETEST UNTIL
SPECIFIED COMPACTION IS OBTAINED.

31. PROTECT NEWLY GRADED AREAS FROM TRAFFIC AND EROSION. KEEP FREE OF TRASH AND
DEBRIS.

32. REPAIR AND RE-ESTABLISH GRADES TO SPECIFIED TOLERANCES WHERE COMPLETED OR
PARTIALLY COMPLETED SURFACES BECOME ERODED, RUTTED, SETTLED, OR WHERE THEY
LOSE COMPACTION DUE TO SUBSEQUENT CONSTRUCTION OPERATIONS OR WEATHER
CONDITIONS.

PAVING:

1. DELIVER A REPRESENTATIVE LOAD OF THE ROCK MATERIAL TO THE SITE FOR A TESTING
LABORATORY TO SAMPLE. ALLOW SUFFICIENT TIME FOR TEST LABORATORY TO ANALYZE
BEFORE COMMENCING PLACEMENT ON THE ROAD. TESTING LABORATORY WILL DETERMINE
LAB DENSITY PER AASHTO T180 AND THE LIMEROCK BEARING RATIO.

2. REPRESENTATIVE LOAD OF ROCK IS TO REMAIN IN STOCKPILE FORM THROUGHOUT ROCK
DELIVERY SO THAT ENGINEER CAN MONITOR QUALITY OF ROCK MATERIAL BEING
DELIVERED.

3. ROCK BASE: MINIMUM LIMEROCK BEARING RATIO OF 100. AT LEAST 97 PERCENT OF THE
MATERIAL SHALL PASS A 3-1/2 INCH SIEVE AND THE MATERIAL SHALL BE GRADED
UNIFORMLY DOWN TO DUST. ALL CRUSHING OR BREAKING-UP WHICH MIGHT BE NECESSARY
IN ORDER TO MEET SUCH SIZE REQUIREMENT SHALL BE DONE BEFORE THE MATERIAL IS
PLACED ON THE ROAD. MATERIAL SHALL NOT CONTAIN CHERTY OR OTHER EXTREMELY
HARD PIECES, OR LUMPS, BALLS OR POCKETS OF SAND OR CLAY SIZE MATERIAL IN
SUFFICIENT QUANTITY AS TO BE DETRIMENTAL TO THE PROPER BONDING, FINISHING, OR
STRENGTH OF THE ROCK BASE.

4. COMPACT SUBGRADE TO AT LEAST 98 PERCENT OF THE MAXIMUM DENSITY DETERMINED BY
ASTM D1557 (AASHTO T180).

5. VERIFY SUBGRADE IS READY TO RECEIVE BASE MATERIAL.

6. SPREAD THE ROCK UNIFORMLY. REMOVE ALL SEGREGATED AREAS OF FINE OR COARSE
ROCK AND REPLACE THEM WITH PROPERLY GRADED ROCK.

7. AFTER SPREADING OF THE BASE IS COMPLETED, THE ENTIRE SURFACE SHALL BE SCARIFIED
AND SHAPED SO AS TO PRODUCE THE EXACT GRADE AND CROSS SECTION AFTER
COMPACTION. FOR DOUBLE COURSE BASE, THIS SCARIFYING SHALL EXTEND TO A DEPTH
SUFFICIENT TO PENETRATE SLIGHTLY THE SURFACE OF THE FIRST COURSE.

8. WHEN THE SPECIFIED THICKNESS OF THE ROCK BASE IS GREATER THAN 6 INCHES,
CONSTRUCT THE BASE IN MULTIPLE COURSES OF EQUAL THICKNESS. INDIVIDUAL COURSES
SHALL NOT BE LESS THAN 3 INCHES.

9. WHEN THE MATERIAL DOES NOT HAVE THE PROPER MOISTURE CONTENT TO INSURE THE
REQUIRED DENSITY, WETTING OR DRYING WILL BE REQUIRED. IF THE MATERIAL IS
DEFICIENT IN MOISTURE, WATER WILL BE ADDED AND UNIFORMLY MIXED IN BY DISKING THE
BASE COURSE TO ITS FULL DEPTH. IF THE MATERIAL CONTAINS AN EXCESS OF MOISTURE, IT
SHALL BE ALLOWED TO DRY BEFORE BEING COMPACTED. WETTING OR DRYING
OPERATIONS SHALL INVOLVE MANIPULATION OF THE ENTIRE WIDTH AND DEPTH OF THE
BASE AS A UNIT. AS SOON AS PROPER CONDITIONS OF MOISTURE ARE ATTAINED, THE
MATERIAL SHALL BE COMPACTED TO AN AVERAGE DENSITY NOT LESS THAN NINETY-EIGHT
(98) PERCENT OF THE MAXIMUM DENSITY DETERMINED BY AASHTO T-180.

10. UNLESS OTHERWISE DIRECTED BY THE ENGINEER, THE SURFACE SHALL BE “HARD-PLANED”
WITH A BLADE GRADER IMMEDIATELY PRIOR TO THE APPLICATION OF THE PRIME COAT TO
REMOVE THE THIN GLAZE OR CEMENTED SURFACE AND TO ALLOW FREE PENETRATION OF
THE PRIME MATERIAL. THE MATERIALS PLANED FROM THE BASE SHALL BE REMOVED FROM
THE BASE AREA.

11. IF, AT ANY TIME, THE SUBGRADE MATERIAL BECOMES MIXED WITH THE BASE COURSE
MATERIAL, DIG OUT AND REMOVE THE MIXTURE, AND RESHAPE AND COMPACT THE
SUBGRADE. THEN REPLACE THE MATERIALS REMOVED WITH CLEAN BASE MATERIAL, AND
SHAPE AND COMPACT. PERFORM THIS WORK AT NO ADDITIONAL EXPENSE TO THE OWNER.

12. IN THE PRESENCE OF THE ENGINEER, CHECK THE FINISHED SURFACE OF THE BASE COURSE
WITH A TEMPLATE CUT TO THE REQUIRED CROWN AND WITH A 15-FOOT STRAIGHTEDGE LAID
PARALLEL TO THE CENTERLINE OF THE ROAD. CORRECT ALL IRREGULARITIES GREATER
THAN ¼ INCH TO THE SATISFACTION OF THE ENGINEER BY SCARIFYING AND REMOVING OR
ADDING ROCK AS REQUIRED, AND RECOMPACT THE ENTIRE AREA.

13. IF CRACKS OR CHECKS APPEAR IN THE BASE, EITHER BEFORE OR AFTER PRIMING, WHICH IN
THE OPINION OF THE ENGINEER WOULD IMPAIR THE STRUCTURAL EFFICIENCY OF THE BASE
COURSE, THE CONTRACTOR SHALL REMOVE SUCH CRACKS OR CHECKS BY RESCARIFYING,
RESHAPING, ADDING BASE MATERIAL WHERE NECESSARY AND RECOMPACTING.

14. ASPHALT MIX DESIGN FOR EACH ASPHALT TYPE SPECIFIED ON THE DRAWINGS. MIX DESIGN
SHALL INCLUDE THE INFORMATION SPECIFIED IN PARAGRAPH 334-3 OF THE FDOT
SPECIFICATIONS.

15. PRIMER: PROVIDE CUTBACK ASPHALT, RC-70 OR RC-250 COMPLYING WITH FDOT
SPECIFICATION 916-3.

16. ASPHALT CONCRETE: ASPHALTIC CONCRETE SURFACE COURSE SHALL BE COMPOSED OF A
MIXTURE OF AGGREGATE, MINERAL FILLER, IF NEEDED, AND ASPHALT CEMENT. THE CONSTITUENTS
OF THE MIXTURE SHALL BE COMBINED IN SUCH PROPORTIONS AS TO PRODUCE A MIXTURE HAVING
A STABILITY WITHIN THE LIMITS IN THE FDOT "STANDARD SPECIFICATIONS". THE JOB MIX FORMULA,
SIZE AND PERCENT OF AGGREGATES SHALL BE AS SPECIFIED IN THE FDOT "STANDARD
SPECIFICATIONS". THE THICKNESS OF THE SURFACE COURSE SHALL BE AS SHOWN ON THE
DETAILED DRAWINGS.

17. SPREAD THE ASPHALT MIXTURE ONLY WHEN THE SURFACE UPON WHICH IT IS TO BE LAID
HAS BEEN PREVIOUSLY PREPARED, IS INTACT, FIRM, AND PROPERLY CURED, AND IS DRY.

18. VERIFY GRADIENTS AND ELEVATIONS OF BASE ARE CORRECT.

19. DO NOT BEGIN PAVING INSTALLATION WITHOUT ENGINEER ACCEPTANCE OF THE
SUBSTRATE.

20. SPREAD THE ASPHALT MIXTURE ONLY WHEN THE AIR TEMPERATURE IN THE SHADE AND
AWAY FROM THE ARTIFICIAL HEAT IS AT LEAST 40°F FOR LAYERS GREATER THAN 1-INCH IN
THICKNESS AND AT LEAST 45°F FOR LAYERS 1-INCH OR LESS IN THICKNESS.

21. CLEAN THE SURFACE OF THE BASE OR PAVEMENT TO BE COVERED OF ALL LOOSE AND
DELETERIOUS MATERIAL BY THE USE OF POWER BROOMS OR BLOWERS, SUPPLEMENTED
BY HAND BROOMING WHERE NECESSARY.

22. WHERE AN ASPHALT MIX IS TO BE PLACED ON AN EXISTING PAVEMENT OR OLD BASE WHICH
IS IRREGULAR, FILL ALL DEPRESSIONS IN THE EXISTING SURFACE MORE THAN 1 INCH DEEP
BY SPOT PATCHING WITH A LEVELING COURSE MIXTURE, AND THEN COMPACT THEM
THOROUGHLY.  FILL CRACKS LARGER THAN ¼ INCH IN WIDTH WITH A SLURRY MIXTURE OF
SAND AND EMULSION.

23. PRIMER:

A. APPLY PRIMER OVER SUBSTRATE AT A UNIFORM RATE OF NOT LESS THAN 0.15
GALLON/SQUARE YARD FOR SHELLROCK BASES AND NOT LESS THAN 0.10
GALLON/SQUARE YARD FOR LIMEROCK BASES.

B. APPLY TO CONTACT SURFACES OF CURBS, GUTTERS, AND OTHER CEMENT SURFACES.

C. USE CLEAN SAND TO BLOT EXCESS PRIMER.

24. MAINTAIN THE TEMPERATURE OF THE MIX AT THE TIME OF SPREADING WITHIN ±25°F OF THE
ESTABLISHED MIX TEMPERATURE. ENGINEER WILL TAKE MIX TEMPERATURES AT AN
AVERAGE FREQUENCY OF ONE PER FIVE TRUCKS. IF THE TEMPERATURE FAILS TO FALL
WITHIN THE SPECIFIED TOLERANCE RANGE, TAKE CORRECTIVE ACTION.

25. IMMEDIATELY CEASE TRANSPORTATION OF ASPHALT MIXTURES FROM THE PLANT WHEN
RAIN BEGINS AT THE ROADWAY. DO NOT PLACE ASPHALT MIXTURES WHILE RAIN IS FALLING,
OR WHEN THERE IS WATER ON THE SURFACE TO BE COVERED.

26. BEFORE STARTING ANY ROLLING, CHECK THE SURFACE; CORRECT ANY IRREGULARITIES;
REMOVE ALL DRIPPINGS, FAT SANDY ACCUMULATIONS FROM THE SCREED, AND FAT SPOTS
FROM ANY SOURCE AND REPLACE THEM WITH SATISFACTORY MATERIAL. WHEN
CORRECTING A DEPRESSION WHILE THE MIXTURE IS HOT, SCARIFY THE SURFACE AND ADD
FRESH MIXTURE.

27. COMPACT MIXTURE IN ACCORDANCE WITH PARAGRAPH 330-10 OF THE FDOT
SPECIFICATIONS.

28. OBTAIN A SMOOTH SURFACE ON ALL PAVEMENT COURSES PLACED AND THEN
STRAIGHTEDGE ALL INTERMEDIATE AND FINAL COURSES WITH A 15-FOOT ROLLING
STRAIGHTEDGE. FURNISH A 15-FOOT STRAIGHTEDGE AND MAKE IT AVAILABLE AT THE JOB
SITE AT ALL TIMES DURING THE PAVING OPERATION FOR CHECKING JOINTS AND SURFACE
IRREGULARITIES.

29. PRODUCE A FINISHED SURFACE OF UNIFORM TEXTURE AND COMPACTION WITH NO PULLED,
TORN, OR LOOSENED PORTIONS AND FREE OF SEGREGATION, AND STREAKS, SAND SPOTS,
OR RIPPLES.

30. UPON COMPLETION OF FINAL SURFACE COURSE ENGINEER WILL TEST FINISHED SURFACE
WITH A 15- FOOT ROLLING STRAIGHTEDGE. CORRECT ALL DEFICIENCIES IN EXCESS OF
3/16-INCH IN ACCORDANCE WITH PARAGRAPH 330-12 OF THE FDOT SPECIFICATIONS.

31. ENGINEER MAY DETERMINE PAVEMENT THICKNESS FROM THE DEPTH OF CORE BORINGS.
THE MAXIMUM ALLOWABLE DEFICIENCY IN THICKNESS FOR PAVEMENT OF A SPECIFIED
THICKNESS OF 2½ INCHES OR MORE IS ½ INCH. FOR PAVEMENT OF A SPECIFIED THICKNESS
OF LESS THAN 2½ INCHES IS ¼ INCH.

32. IMMEDIATELY AFTER PLACEMENT, PROTECT PAVEMENT FROM MECHANICAL INJURY FOR AS
LONG AS REQUIRED UNTIL ACCEPTED BY ENGINEER.

1. PROVISIONS FOR CONTROL OF POLLUTION:
A. SUFFICIENT PRECAUTIONS SHALL BE TAKEN DURING CONSTRUCTION TO PREVENT THE RUN-OFF OF POLLUTING

SUBSTANCES SUCH AS SILT, CLAY, FUELS, OILS, BITUMEN'S OR OTHER POLLUTING MATERIALS HARMFUL TO
HUMANS, FISH, OR OTHER LIFE, INTO THE SUPPLIES AND SURFACE WATERS OF THE STATE OF FLORIDA. CONTROL
MEASURES MUST BE ADEQUATE TO ASSURE THAT TURBIDITY IN THE RECEIVING WATER WILL NOT BE INCREASED
MORE THAN 29 NEPHELOMETRIC TURBIDITY UNITS (NTU) ABOVE BACKGROUND UNLESS OTHERWISE PERMITTED.
SPECIAL PRECAUTIONS SHALL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT TO PREVENT OPERATIONS
WHICH PROMOTE EROSION. EROSION EVIDENT WITHIN THE LIMITS OF CONSTRUCTION OR OTHER AREAS
AFFECTED BY THE CONTRACTOR SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR.

B. FILL OUT A NOTICE OF INTENT FORM (FDEP FORM 62-621.300(4)(B) AND SUBMIT IT TO THE FLORIDA DEPARTMENT
OF ENVIRONMENTAL PROTECTION.

C. EXCAVATION OF WATER MANAGEMENT FACILITIES SHOULD OCCUR IMMEDIATELY AFTER CLEARING AND
GRUBBING TO SERVE AS A SEDIMENT TRAP OR CATCHMENT FOR STORMWATER RUNOFF FROM EXPOSED SOILS.

D. CONSTRUCT PERIMETER BERM OR GRADE SITE TO PREVENT OFF-SITE DISCHARGE OF STORMWATER RUNOFF.
E. PLACE SILT FENCES OR HAY BALES TO CONTAIN EROSION IN AREAS PRONE TO STORMWATER RUNOFF EROSIVE

VELOCITIES.
F. PROTECT EACH INLET THAT MAY RECEIVE RUNOFF FROM THE CONSTRUCTION SITE WITH SILT FENCE/FILTER

FABRIC STAKED IN PLACE.
G. INSTALL TURBIDITY SCREENS WITHIN THE RECEIVING BODY BEFORE COMMENCEMENT OF BANK IMPROVEMENTS

AND OUTFALL INSTALLATIONS.
H. TAKE ALL REASONABLE PRECAUTIONS TO CONTROL DUST AND UNCONFINED PARTICULATE MATTER.  THE

APPLICATION OF WATER IS AN ACCEPTABLE DUST SUPPRESSANT ON ROADWAYS, STOCKPILES, AND ANY OTHER
AREAS WITHIN THE PROJECT BOUNDARIES.  DUST SUPPRESSANT WATER SHALL BE APPLIED IN SUCH A MANNER
SO AS NOT TO PRODUCE EXCESS RUNOFF AND EROSION.

I. TURBIDITY IN RECEIVING WATER SHALL NOT BE INCREASED MORE THAN 29 NEPHELOMETRIC TURBIDITY UNITS
(NTU) ABOVE BACKGROUND.

J. TAKE PRECAUTIONS IN THE USE OF CONSTRUCTION EQUIPMENT TO PREVENT OPERATIONS WHICH PROMOTE
EROSION.

2. OTHER CONTROLS AND MATERIAL MANAGEMENT PRACTICES:
A. FERTILIZERS - APPLY FERTILIZERS ONLY IN THE MINIMUM AMOUNT RECOMMENDED BY THE MANUFACTURER.  IF

STORED ONSITE, PROVIDE COVERED STORAGE.  TRANSFER THE CONTENTS OF ANY PARTIALLY USED BAGS OF
FERTILIZER TO A SEALABLE CONTAINER TO AVOID SPILLS.

B. HAZARDOUS WASTE - DISPOSE OF IN A MANNER SPECIFIED BY LOCAL OR STATE REGULATIONS.
C. NOISE - MINIMIZE NOISE CAUSED BY THE OPERATION OF EQUIPMENT.  ABIDE BY ALL LOCAL REGULATIONS

COVERING NOISE CONTROL.
D. ODORS - DO NOT CAUSE OBJECTIONABLE ODORS TO BE GENERATED.

E. OFFSITE VEHICLE TRACKING - PROVIDE A ROCK CONSTRUCTION ENTRANCE TO REDUCE VEHICLE TRACKING OF
SEDIMENTS.  DUMP TRUCKS HAULING MATERIAL FROM THE CONSTRUCTION SITE SHALL BE COVERED WITH A
TARPAULIN.

F. OPEN BURNING - NO OPEN FIRES OR BURNING OF MATERIALS OTHER THAN VEGETATIVE LAND CLEARING DEBRIS.
OBTAIN PRIOR APPROVAL TO BURN FROM THE LOCAL AUTHORITY AND APPLICABLE FIRE MARSHALL.

G. PAINTS - ALL CONTAINERS SHALL BE TIGHTLY SEALED AND STORED WHEN NOT REQUIRED FOR USE.  EXCESS
PAINT SHALL NOT BE DISCHARGED TO THE STORM SEWER SYSTEM, BUT WILL BE PROPERLY DISPOSED OF
ACCORDING TO THE PAINT MANUFACTURER'S INSTRUCTIONS AND STATE OR LOCAL REGULATIONS.

H. PESTICIDES AND HERBICIDES - ANY PESTICIDE AND HERBICIDE USAGE WILL BE BY STATE LICENSED
APPLICATORS.

I. PETROLEUM PRODUCTS - MONITOR ONSITE VEHICLES AND TANKS FOR LEAKS. THEY SHALL RECEIVE REGULAR
PREVENTIVE MAINTENANCE TO REDUCE THE CHANCE OF LEAKAGE.  STORE PETROLEUM PRODUCTS IN TIGHTLY
SEALED CONTAINERS, WHICH ARE CLEARLY LABELED.  USE ASPHALT SUBSTANCES ACCORDING TO THE
MANUFACTURER'S RECOMMENDATIONS.  PROVIDE SECONDARY CONTAINMENT FOR ALL ABOVE GROUND FUEL
TANKS.

J. SANITARY WASTE - COLLECT ALL SANITARY WASTE FROM THE PORTABLE UNITS AT LEAST TWICE PER WEEK.
K. WASTE MATERIALS - COLLECT AND STORE ALL WASTE MATERIALS IN A SECURELY COVERED METAL DUMPSTER

PROVIDED BY A LICENSED SOLID WASTE MANAGEMENT COMPANY.  DEPOSIT ALL TRASH AND CONSTRUCTION
DEBRIS FROM THE SITE IN THE DUMPSTER.  THE DUMPSTER IS TO BE EMPTIED AS NEEDED SO THERE IS NO
OVERFLOW.  HAUL TRASH TO A STATE APPROVED LANDFILL FACILITY.

3. MAINTENANCE / INSPECTION PROCEDURES:
A. INSPECT ALL CONTROL MEASURES AT LEAST ONCE PER WEEK AND FOLLOWING ANY STORM EVENT OF 0.5 INCHES

OR GREATER.
B. MAINTAIN ALL MEASURES IN GOOD WORKING ORDER.  IF A REPAIR IS NECESSARY, IT MUST BE INITIATED WITHIN 24

HOURS OF THE ONSITE INSPECTION REPORT.
C. REMOVE BUILT UP SEDIMENT FROM SILT FENCE WHEN IT HAS REACHED ONE-THIRD THE HEIGHT OF THE FENCE.
D. INSPECT SILT FENCE FOR DEPTH OF SEDIMENT, TEARS, TO SEE IF THE FABRIC IS SECURELY ATTACHED TO THE

FENCE POSTS, AND TO SEE THAT THE FENCE POSTS ARE FIRMLY IN THE GROUND.
E. PREPARE A MAINTENANCE INSPECTION REPORT AFTER EACH INSPECTION.  A COPY OF THE REPORT FORM TO BE

COMPLETED BY THE INSPECTOR IS FOUND AT THE END OF THIS SECTION.
F. THE CONTRACTOR SHALL DESIGNATE A QUALIFIED PERSON TO BE RESPONSIBLE FOR INSPECTIONS,

MAINTENANCE AND REPAIR ACTIVITIES, AND COMPLETING THE INSPECTION AND MAINTENANCE REPORTS.
G. NON-STORMWATER DISCHARGES ARE PERMISSIBLE PROVIDED THAT DISCHARGE DOES NOT CAUSE EROSION OR

CREATE TURBIDITY WITHIN THE RECEIVING BODY AND ARE IN COMPLIANCE WITH REGULATORY REQUIREMENTS.
THESE DISCHARGES MAY INCLUDE WATER LINE FLUSHING, FIRE FIGHTING ACTIVITIES, FIRE HYDRANT FLUSHING,
DUST CONTROL, IRRIGATION DRAINAGE, AIR CONDITIONING CONDENSATION, AND WATER USED TO SPRAY OFF
LOOSE SOLIDS FROM VEHICLES.
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Attn: Adam Swaney, P.E.
P: 561-313-6138
E: aswaney@engenuitygroup.com

Re: Geotechnical Data Report
Riverside Road Subsurface Exploration
Riverside Road, just north of Lighthouse Drive
North Palm Beach, Florida
Terracon Project No. HD245008

Mr. Swaney:

We have completed the scope of Geotechnical Data services for the above referenced
project in general accordance with Terracon Proposal No. PHD245008 dated February 8th,
2024. This report presents the findings of the subsurface exploration for the proposed
project.

We appreciate the opportunity to be of service to you on this project.  If you have any
questions concerning this report or if we may be of further service, please contact us.

Sincerely,

Terracon
Registry Number 8830

Jason DuBois Douglas S. Dunkelberger, P.E.
Project Manager Principal

Florida Registration No.:  33317

Dunkelberger, Doug S.
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Introduction

This report presents the results of our subsurface exploration and Geotechnical Data
services performed at the western terminus of Riverside Road, just north of Lighthouse
Drive in North Palm Beach, Florida. The purpose of these services was to provide
geotechnical information relative to:

■ Subsurface soil conditions
■ Groundwater conditions

The geotechnical engineering Scope of Services for this project included the advancement
of two test borings, laboratory testing and preparation of this data report.

Drawings showing the site and boring locations are shown on the Site Location and
Exploration Plan, respectively. The results of the laboratory testing on selected soil
samples is shown on the boring logs.

Project Description

Our initial understanding of the project was provided in our proposal and was discussed
during project planning. A period of collaboration has transpired since the project was
initiated, and our final understanding of the project conditions is as follows:

Item Description

Information
Provided

The following information was provided to us by Mr. Adam
Swaney, P.E. with Engenuity via email on January 15, 2024.

Project
Description

We understand that the Village of North Palm Beach has
contracted with Engenuity to assist in evaluating potential
settlement along the western alignment of Riverside Road. The
Village is concerned that a “pocket” of organics exists in the area.
Engenuity has engaged Terracon to provide subsurface
information in the general area of the potential settlement.

Terracon should be notified if any of the above information is inconsistent with the planned
construction, especially the grading limits, as modifications to our recommendations may
be necessary.
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Site Conditions

The following description of site conditions is derived from our site visit in association with
the field exploration and our review of publicly available geologic and topographic maps.

Item Description

Parcel
Information

The project is located at Riverside Road, just north of Lighthouse
Drive in North Palm Beach, Florida. See Site Location.

Existing
Improvements

Single-family homes, pavements and utilities.

Current Ground
Cover

Pavements and grasses.

Existing
Topography

The South Florida Water Management District (SFWMD) DBHydro
website indicated ground surface elevations in the range of 5.5
feet to 6 feet NAVD which we assigned to the tops of borings.

Geotechnical Characterization

We have developed a general characterization of the subsurface conditions based upon
our review of the subsurface exploration, geologic setting and our understanding of the
project.  This characterization, termed GeoModel, forms the basis of our geotechnical
evaluation of the site.  Conditions observed at each exploration point are indicated on the
individual logs.  The individual logs can be found in the Exploration Results and the
GeoModel can be found in the Figures attachment of this report.

As part of our analyses, we identified the following Model Layers within the subsurface
profile.  For a more detailed view of the Model Layer depths at each boring location, refer
to the GeoModel.

Model
Layer

Layer Name General Description

1 Pavement Asphalt over base course

2 Sand Poorly graded fine to medium SAND (SP)

3 Organics Poorly graded fine SAND with organics

In general, the borings found an asphalt pavement section followed by very loose to
medium dense fine to medium grained sands that extend to the maximum depth of
exploration at 20 feet.  Boring B-1 encountered a 1.5 foot thick layer of sand with organics
beginning at 4 feet. At the location of Boring B-2, trace organics is present between 10
and 11 feet below grade.
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Laboratory testing showed organic/natural moisture contents of 14.1%/40.4% and
2.4%/31.8% at boring locations B-1 and B-2, respectively.

The B-1 sample, with 14.1% organics, is classified by FDOT as “organic material” with an
A-8 AASHTO designation.

Groundwater Conditions

The depth to groundwater was measured while split-spoon sampling the upper soils and
prior to start of mud rotary drilling. The borings encountered groundwater at
approximately 5.5 and 6 feet below the existing ground surface which corresponds to a
groundwater elevation of 0 feet NAVD.

Groundwater conditions change because of seasonal variations in rainfall, runoff, site
setting (tidal fluctuations) and other conditions not apparent at the time of drilling.

General Comments

This data report is based upon our understanding of the project, the geotechnical
conditions in the area, and the data obtained from our site exploration.  Variations will
occur between exploration point locations or due to the modifying effects of construction
or weather.  The nature and extent of such variations may not become evident until during
or after construction.  Terracon should be retained as the Geotechnical Engineer, where
noted in this report, to provide observation and testing services during pertinent
construction phases.  If variations appear, we can provide further evaluation and
supplemental recommendations.  If variations are noted in the absence of our observation
and testing services on-site, we should be immediately notified so that we can provide
evaluation and supplemental recommendations.

Our Scope of Services does not include either specifically or by implication any
environmental or biological (e.g., mold, fungi, bacteria) assessment of the site or
identification or prevention of pollutants, hazardous materials or conditions.  If the owner
is concerned about the potential for such contamination or pollution, other studies should
be undertaken.

Our services and any correspondence are intended for the sole benefit and exclusive use
of our client for specific application to the project discussed and are accomplished in
accordance with generally accepted geotechnical engineering practices with no third-party
beneficiaries intended.  Any third-party access to services or correspondence is solely for
information purposes to support the services provided by Terracon to our client.  Reliance
upon the services and any work product is limited to our client and is not intended for
third parties.  Any use or reliance of the provided information by third parties is done
solely at their own risk.  No warranties, either express or implied, are intended or made.
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Site characteristics as provided are for design purposes and not to estimate excavation
cost.  Any use of our report in that regard is done at the sole risk of the excavating cost
estimator as there may be variations on the site that are not apparent in the data that
could significantly impact excavation cost.  Any parties charged with estimating excavation
costs should seek their own site characterization for specific purposes to obtain the specific
level of detail necessary for costing.  Site safety and cost estimating including excavation
support and dewatering requirements/design are the responsibility of others.  Construction
and site development have the potential to affect adjacent properties.  Such impacts can
include damages due to vibration, modification of groundwater/surface water flow during
construction, foundation movement due to undermining or subsidence from excavation,
as well as noise or air quality concerns.  Evaluation of these items on nearby properties
are commonly associated with contractor means and methods and are not addressed in
this report.  The owner and contractor should consider a preconstruction/precondition
survey of surrounding development.  If changes in the nature, design, or location of the
project are planned, our conclusions and recommendations shall not be considered valid
unless we review the changes and either verify or modify our conclusions in writing.
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Layering shown on this figure has been developed by the
geotechnical engineer for purposes of modeling the subsurface
conditions as required for the subsequent geotechnical engineering
for this project.
Numbers adjacent to soil column indicate depth below ground
surface.

NOTES:

B-1
B-2

Legend

This is not a cross section. This is intended to display the Geotechnical Model only. See individual logs for more detailed conditions.

GeoModel

Riverside Road, just north of Lighthouse Drive  |  Village of North Palm Beach, FL
Terracon Project No. HD245008

Riverside Road Exploration

1225 Omar Rd
West Palm Beach, FL

     First Water Observation

Groundwater levels are temporal. The levels shown are representative
of the date and time of our exploration. Significant changes are
possible over time.
Water levels shown are as measured during and/or after drilling. In
some cases, boring advancement methods mask the presence/absence
of groundwater. See individual logs for details.

Pavement Poorly-graded Sand

Organics

Model Layer Layer Name General Description

1 Asphalt over base course

3 Poorly graded fine SAND with organics

2 Poorly graded fine to medium SAND (SP)

Pavement

Organics

Sand

1

2

3

2

5.5

1

4

5.5

20
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Exploration and Testing Procedures

Field Exploration

Number of Borings
Approximate Boring

Depth (feet)
Location

2 20
Western alignment of

Riverside Road

Boring Layout and Elevations:  Terracon personnel provided the boring layout using
handheld GPS equipment (estimated horizontal accuracy of about ±10 feet) and
referencing existing site features.  Approximate ground surface elevations were obtained
by interpolation from the DBHydro SWFLWMD LIDAR.  If more precise elevations and a
boring layout are desired, we recommend borings be surveyed.

Subsurface Exploration Procedures:  We advanced the borings with a truck-mounted,
rotary drill rig using a slurry to maintain the borehole. Continuous sampling was conducted
to 20 feet. In the split barrel sampling procedure, a standard 2-inch outer diameter split
barrel sampling spoon was driven into the ground by a 140-pound safety hammer falling
a distance of 30 inches.  The number of blows required to advance the sampling spoon for
each six-inch penetration interval is recorded.  The 2nd and 3rd six-inch increments are
added together and reported as the Standard Penetration (SPT) resistance value.  The SPT
resistance values, also referred to as N-values, are indicated on the boring logs at the test
depths.  We observed and recorded groundwater levels during drilling and sampling.  For
safety purposes, all borings were backfilled with bentonite grout after their completion
and surfaced with cold patch asphalt.

The sampling depths, penetration distances, and other sampling information were
recorded on the field boring logs.  The samples were placed in appropriate containers and
taken to our soil laboratory for testing and classification by a Geotechnical Engineer.  Our
exploration team prepared field boring logs as part of the drilling operations.  These field
logs included visual classifications of the materials observed during drilling and our
interpretation of the subsurface conditions between samples.  Final boring logs were
prepared from the field logs.  The final boring logs represent the Geotechnical Engineer's
interpretation of the field logs and include modifications based on observations and tests
of the samples in our laboratory.
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Laboratory Testing

The project engineer reviewed the field data. The laboratory program included review of
soil samples by an engineer and moisture and organic content testing of the suspected
organic materials.  Based on the results of our field and laboratory programs, we described
and classified the soil samples in accordance with the Unified Soil Classification System.



Geotechnical Data Report
Riverside Road Subsurface Exploration | North Palm Beach, Florida
March 6, 2024 | Terracon Project No. HD245008

Facilities  | Environmental | Geotechnical |  Materials

Site Location and Exploration Plans

Contents:

Site Location
Exploration Plan
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Note to Preparer: This is a large table with outside borders. Just click inside the table
above this text box, then paste your GIS Toolbox image.

When paragraph markers are turned on you may notice a line of hidden text above
and outside the table – please leave that alone. Limit editing to inside the table.

Site Location

DIAGRAM IS FOR GENERAL LOCATION ONLY, AND IS NOT INTENDED FOR CONSTRUCTION PURPOSES MAP PROVIDED BY MICROSOFT BING MAPS
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Note to Preparer: This is a large table with outside borders. Just click inside the table
above this text box, then paste your GIS Toolbox image.

When paragraph markers are turned on you may notice a line of hidden text above
and outside the table – please leave that alone. Limit editing to inside the table.

Exploration Plan

DIAGRAM IS FOR GENERAL LOCATION ONLY, AND IS NOT INTENDED FOR CONSTRUCTION PURPOSES MAP PROVIDED BY MICROSOFT BING MAPS
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Exploration Results

Contents:

Boring Logs (B-1 and B-2)
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PAVEMENT, 1.5" asphalt over 12" shellrock base course

SAND (SP), fine grained, light brown, medium dense to very loose

SAND WITH ORGANICS, black, very loose

SAND (SP), fine to medium grained, gray to brown, loose to medium
dense

Boring Terminated at 20 Feet

Boring Log No. B-1
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Begin Mud Rotary at 8 feet
Elevation shown is in NAVD

1.0

4.0

5.5

20.0

24-8-5-4
N=13

3-2-1-1
N=3

1-1-1-1
N=2

1-3-4-6
N=7

5-7-7-9
N=14

4-4-4-5
N=8

3-3-4-3
N=7

2-3-3-4
N=6

3-5-5-9
N=10

2-5-8-8
N=13

Riverside Road, just north of Lighthouse Drive  |  Village of North Palm Beach, FL
Terracon Project No. HD245008 West Palm Beach, FL

1225 Omar Rd

Drill Rig
Mobile B-59

Hammer Type
Automatic

Driller
T.S.

Logged by

Boring Started
02-22-2024

Boring Completed
02-22-2024

Abandonment Method
Boring backfilled with bentonite grout upon completion
and surfaced with cold patch asphalt

Advancement Method
Mud Rotary
Continuous sampling to 20 feet

Notes

Water Level Observations
5.5 ft. during initial sampling (prior to mud rotary)

See Exploration and Testing Procedures for a description of field and laboratory procedures used and
additional data (If any).
See Supporting Information for explanation of symbols and abbreviations.

Riverside Road Exploration
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Depth (Ft.)

Strength Test

Fi
el

d 
Te

st
R
es

ul
ts

1

2

3

2

DuBois, Jason H
Text Box
MC = 40.4%%
OC = 14.1%



PAVEMENT, 3" asphalt over 13" shellrock base course

SAND (SP), fine to medium grained, light brown to light gray, medium
dense to loose

trace organics between 10' and 11'

Boring Terminated at 20 Feet

4.5

-14

Boring Log No. B-2
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Begin Mud Rotary at 8 feet
Elevation shown is in NAVD

1.5

20.0

24-8-8-7
N=16

7-6-6-5
N=12

5-5-7-7
N=12

7-8-8-10
N=16

7-9-8-9
N=17

2-5-7-9
N=12

4-5-5-5
N=10

2-3-3-4
N=6

2-3-3-3
N=6

2-4-4-4
N=8

Riverside Road, just north of Lighthouse Drive  |  Village of North Palm Beach, FL
Terracon Project No. HD245008 West Palm Beach, FL

1225 Omar Rd

Drill Rig
Mobile B-59

Hammer Type
Automatic

Driller
T.S.

Logged by

Boring Started
02-22-2024

Boring Completed
02-22-2024

Abandonment Method
Boring backfilled with bentonite grout upon completion
and surfaced with cold patch asphalt

Advancement Method
Mud Rotary
Continuous sampling to 20 feet

Notes

Water Level Observations
6 ft. during initial sampling (prior to mud rotary)

See Exploration and Testing Procedures for a description of field and laboratory procedures used and
additional data (If any).
See Supporting Information for explanation of symbols and abbreviations.

Riverside Road Exploration
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See Exploration PlanLocation:
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Supporting Information

Contents:

General Notes
Unified Soil Classification System



Auger
Cuttings

Standard
Penetration
Test
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1225 Omar Rd

Riverside Road Subsurface Exploration |  North Palm Beach, FL

West Palm Beach, FL

Terracon Project No. HD245008

N

(HP)

(T)

(DCP)

UC

(PID)

(OVA)

Standard Penetration Test
Resistance (Blows/Ft.)

Hand Penetrometer

Torvane

Dynamic Cone Penetrometer

Unconfined Compressive
Strength

Photo-Ionization Detector

Organic Vapor Analyzer

Water Level After a
Specified Period of Time

Water Level After
a Specified Period of Time

Cave In
Encountered

Water Level Field Tests

Water Initially
Encountered

Sampling

Water levels indicated on the soil boring logs are the
levels measured in the borehole at the times
indicated. Groundwater level variations will occur over
time. In low permeability soils, accurate
determination of groundwater levels is not possible
with short term water level observations.

General Notes

Location And Elevation Notes

Exploration point locations as shown on the Exploration Plan and as noted on the soil boring logs in the form of Latitude and Longitude are
approximate. See Exploration and Testing Procedures in the report for the methods used to locate the exploration points for this project. Surface
elevation data annotated with +/- indicates that no actual topographical survey was conducted to confirm the surface elevation. Instead, the surface
elevation was approximately determined from topographic maps of the area.

Soil classification as noted on the soil boring logs is based Unified Soil Classification System. Where sufficient laboratory data exist to classify the
soils consistent with ASTM D2487 "Classification of Soils for Engineering Purposes" this procedure is used. ASTM D2488 "Description and
Identification of Soils (Visual-Manual Procedure)" is also used to classify the soils, particularly where insufficient laboratory data exist to classify the
soils in accordance with ASTM D2487. In addition to USCS classification, coarse grained soils are classified on the basis of their in-place relative
density, and fine-grained soils are classified on the basis of their consistency. See "Strength Terms" table below for details. The ASTM standards
noted above are for reference to methodology in general. In some cases, variations to methods are applied as a result of local practice or
professional judgment.

Exploration/field results and/or laboratory test data contained within this document are intended for application to the project as described in this
document. Use of such exploration/field results and/or laboratory test data should not be used independently of this document.

Relevance of Exploration and Laboratory Test Results

Descriptive Soil Classification

> 30

15 - 30

8 - 15

4 - 8

2 - 4

Hard

> 50 Very Stiff

Stiff

Medium Stiff

Soft

Very Soft

30 - 50

10 - 29

4 - 9

0 - 3Very Loose

Loose

Medium Dense

Dense

Very Dense

less than 0.25

0.25 to 0.50

0.50 to 1.00

1.00 to 2.00

2.00 to 4.00

> 4.00

Relative Density of Coarse-Grained Soils
(More than 50% retained on No. 200 sieve.)
Density determined by Standard Penetration

Resistance

Consistency of Fine-Grained Soils
(50% or more passing the No. 200 sieve.)

Consistency determined by laboratory shear strength testing, field visual-manual
procedures or standard penetration resistance

0 - 1

Relative Density Consistency
Standard Penetration or

N-Value
(Blows/Ft.)

Standard Penetration or
N-Value

(Blows/Ft.)
Unconfined Compressive Strength

Qu (tsf)

Strength Terms
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Unified Soil Classification System
Criteria for Assigning Group Symbols and Group Names Using

Laboratory Tests A

Soil Classification
Group

Symbol Group Name B

Coarse-Grained Soils:
More than 50% retained

on No. 200 sieve

Gravels:
More than 50% of

coarse fraction
retained on No. 4

sieve

Clean Gravels:
Less than 5% fines C

Cu≥4 and 1≤Cc≤3 E GW Well-graded gravel F

Cu<4 and/or [Cc<1 or Cc>3.0] E GP Poorly graded gravel F

Gravels with Fines:
More than 12% fines C

Fines classify as ML or MH GM Silty gravel F, G, H

Fines classify as CL or CH GC Clayey gravel F, G, H

Sands:
50% or more of
coarse fraction

passes No. 4 sieve

Clean Sands:
Less than 5% fines D

Cu≥6 and 1≤Cc≤3 E SW Well-graded sand I

Cu<6 and/or [Cc<1 or Cc>3.0] E SP Poorly graded sand I

Sands with Fines:
More than 12% fines D

Fines classify as ML or MH SM Silty sand G, H, I

Fines classify as CL or CH SC Clayey sand G, H, I

Fine-Grained Soils:
50% or more passes the

No. 200 sieve

Silts and Clays:
Liquid limit less than

50

Inorganic:
PI > 7 and plots above “A” line J CL Lean clay K, L, M

PI < 4 or plots below “A” line J ML Silt K, L, M

Organic:
𝐿𝐿 𝑜𝑣𝑒𝑛 𝑑𝑟𝑖𝑒𝑑
𝐿𝐿 𝑛𝑜𝑡 𝑑𝑟𝑖𝑒𝑑

< 0.75 OL
Organic clay K, L, M, N

Organic silt K, L, M, O

Silts and Clays:
Liquid limit 50 or

more

Inorganic:
PI plots on or above “A” line CH Fat clay K, L, M

PI plots below “A” line MH Elastic silt K, L, M

Organic:
𝐿𝐿 𝑜𝑣𝑒𝑛 𝑑𝑟𝑖𝑒𝑑
𝐿𝐿 𝑛𝑜𝑡 𝑑𝑟𝑖𝑒𝑑

< 0.75 OH
Organic clay K, L, M, P

Organic silt K, L, M, Q

Highly organic soils: Primarily organic matter, dark in color, and organic odor PT Peat
A Based on the material passing the 3-inch (75-mm) sieve.
B If field sample contained cobbles or boulders, or both, add “with

cobbles or boulders, or both” to group name.
C Gravels with 5 to 12% fines require dual symbols:  GW-GM well-

graded gravel with silt, GW-GC well-graded gravel with clay, GP-GM
poorly graded gravel with silt, GP-GC poorly graded gravel with clay.

D Sands with 5 to 12% fines require dual symbols:  SW-SM well-
graded sand with silt, SW-SC well-graded sand with clay, SP-SM
poorly graded sand with silt, SP-SC poorly graded sand with clay.

E Cu = D60/D10     Cc =

F If soil contains ≥ 15% sand, add “with sand” to group name.
G If fines classify as CL-ML, use dual symbol GC-GM, or SC-SM.

H If fines are organic, add “with organic fines” to group name.
I If soil contains ≥ 15% gravel, add “with gravel” to group name.
J If Atterberg limits plot in shaded area, soil is a CL-ML, silty clay.
K If soil contains 15 to 29% plus No. 200, add “with sand” or

“with gravel,” whichever is predominant.
L If soil contains ≥ 30% plus No. 200 predominantly sand, add

“sandy” to group name.
M If soil contains ≥ 30% plus No. 200, predominantly gravel, add

“gravelly” to group name.
N PI ≥ 4 and plots on or above “A” line.
O PI < 4 or plots below “A” line.
P PI plots on or above “A” line.
Q PI plots below “A” line.

6010

2

30

DxD

)(D
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EXIST. MANHOLE
RIM EL=8.28'

N INV. EL=1.28'
S INV. EL=1.37'

W INV. EL=1.25' EXIST. MANHOLE
RIM=8.86'

N INV=0.98'
S INV=1.14'
E INV=1.13'
W INV=1.52'
E INV=3.26'
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TYPE-C INLET #1
RIM=7.55'
W INV=3.88'

CONFLICT #1
BOP:18" RCP DRAINAGE=3.63'
TOP: EXIST.10" CLAY LINED SS=2.18'
CLEARANCE:1.45'
(CONTRACTOR TO
FIELD VERIFY)

EXIST. CB
RIM=7.83'
S INV=3.08'
N INV=3.02'
PROPOSED E INV=3.60' (CORE)

39 LF OF 18" RCP

1" MILLING AND
RESURFACING

1" MILLING AND RESURFACING

EXIST. CB
RIM=8.12'
S INV=3.30'
N INV=3.32'
PROPOSED E INV=3.35' (CORE)

TYPE-C INLET #2
RIM=8.05'

W INV=3.60'

EXIST. STOP SIGN
(TO BE PROTECTED

DURING CONSTRUCTION)
& EXISTING 24" STOP BAR

(TO BE REPLACED)

37 LF OF 18" RCP

EXIST. PEDESTRIAN SIGN
(TO BE REPLACED)

REPLACE EXISTING 6" DOUBLE
YELLOW STRIPING WITH
RPM'S PLACED PER PBC

TYPICAL T-P-24

REPLACE CONCRETE
SIDEWALK

DETECTABLE
WARNING SURFACE

PER FDOT INDEX 522-002
(TYP)

REPLACE EXISTING CROSSWALK
 STRIPING PER FDOT INDEX 711-001

EASTWIND DRIVE

MATCH EXISTING
M/R JOINT

MATCH EXISTING
M/R JOINT

1" MILLING AND
RESURFACING

61' 146'

CONTRACTOR TO FIELD VERIFY
EXISTING CLAY PIPE. CONTRACTOR

MUST DIG BY HAND AROUND THE
CLAY PIPE. IF CLAY PIPE IS DAMAGED,

THE CONTRACTOR IS RESPONSIBLE
TO REPAIR THE CLAY PIPE. REPAIR

MUST BE SAME DAY.

CONTRACTOR TO
FIELD LOCATE POTENTIAL
CONFLICTS PRIOR
TO FABRICATING STRUCTURE
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LEGEND:  (ABBREVIATIONS)
EL ELEVATION

EXIST EXISTING

FFE FINISH FLOOR ELEVATION

FT FEET OR FOOT

NTS NOT TO SCALE

R/W RIGHT-OF-WAY

SD STORM DRAINAGE

SF SQUARE FEET

SS SANITARY SEWER

TEMP TEMPORARY

TYP TYPICAL

UE UTILITY EASEMENT

w/ WITH

WM WATERMAIN

GENERAL NOTES:
1. ELEVATIONS SHOWN HEREON ARE BASED ON THE NORTH AMERICAN VERTICAL DATUM OF

1988 (N.A.V.D. 1988) AND REFERENCE THE FOLLOWING BENCHMARKS:

NAME: NPB COUNTRY CLUB                                     ELEVATION=  15.871 NAVD 88

2. ALL AREAS DISTURBED BY CONSTRUCTION SHALL BE RESTORED TO THEIR ORIGINAL
CONDITION.

3. TOPOGRAPHIC SURVEY PERFORMED BY ENGENUITY GROUP, INC.
4. LAST DATE OF FIELD SURVEY: 3-26-2024
5. CONTRACTOR TO COLOR COAT ASPHALT PATH TO MATCH EXISTING.

6. UNSUITABLE SOIL SHALL BE REMOVED AND REPLACED WITH CLEAN SOIL. COMPACT TO AT
LEAST 98% OF THE MAXIMUM DENSITY DETERMINED BY AASHTO T-180.

7. CONTRACTOR SHALL RE-GRADE SWALES TO MATCH FLOW LINE AS SHOWN. REPLACE SOD
WITH ST AUGUSTINE. IRRIGATION SHALL BE REPLACED/REPAIRED TO MATCH EXISTING.
GRADE SOIL TWO INCHES LOWER THAN PROPOSED FINAL GRADE, PRIOR TO SOD
PLACEMENT.
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GENERAL:

1. WORK INCLUDED:

A. THE CONTRACTOR SHALL FURNISH ALL LABOR, SUPERINTENDENCE,
QUALITY CONTROL, MATERIALS, PLANT, POWER, LIGHT, HEAT, FUEL, WATER,
TOOLS, APPLIANCES, EQUIPMENT, SUPPLIES, AND OTHER MEANS OF
CONSTRUCTION NECESSARY AND PROPER FOR PERFORMING AND
COMPLETING THE WORK. CONTRACTOR SHALL PERFORM AND COMPLETE
THE WORK IN THE MANNER BEST CALCULATED TO PROMOTE SCHEDULED
CONSTRUCTION CONSISTENT WITH SAFETY OF LIFE AND PROPERTY AND TO
THE SATISFACTION OF THE OWNER, AND IN STRICT ACCORDANCE WITH THE
CONTRACT DOCUMENTS. THE CONTRACTOR SHALL CLEAN UP THE WORK,
MAINTAIN IT DURING CONSTRUCTION, AND PAY ALL COSTS INCIDENTAL
THERETO. CONTRACTOR SHALL REPAIR OR RESTORE ALL STRUCTURES AND
PROPERTY THAT MAY BE DAMAGED OR DISTURBED DURING PERFORMANCE
OF THE WORK.

B. THE COST OF INCIDENTAL WORK DESCRIBED IN THESE GENERAL
REQUIREMENTS, FOR WHICH THERE ARE NO SPECIFIC CONTRACT ITEMS,
SHALL BE CONSIDERED AS PART OF THE GENERAL COST OF DOING THE
WORK AND SHALL BE INCLUDED IN THE PRICES FOR THE VARIOUS
CONTRACT ITEMS. NO ADDITIONAL PAYMENT WILL BE MADE THEREFORE.

C. THE CONTRACTOR SHALL PROVIDE AND MAINTAIN SUCH MODERN PLANT,
TOOLS, AND EQUIPMENT AS MAY BE NECESSARY IN THE OPINION OF THE
ENGINEER, TO PERFORM IN A SATISFACTORY AND ACCEPTABLE MANNER
ALL THE WORK REQUIRED BY THE CONTRACT. ONLY EQUIPMENT OF
ESTABLISHED REPUTATION AND PROVEN EFFICIENCY SHALL BE USED. THE
CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR THE ADEQUACY OF
WORKMANSHIP, MATERIALS AND EQUIPMENT, PRIOR APPROVAL OF THE
ENGINEER NOTWITHSTANDING.

2. MOBILIZATION:

A. PERFORM PREPARATORY WORK AND OPERATIONS IN MOBILIZING FOR
BEGINNING WORK ON THE PROJECT, INCLUDING, BUT NOT LIMITED TO,
THOSE OPERATIONS NECESSARY FOR THE MOVEMENT OF PERSONNEL,
EQUIPMENT, SUPPLIES, AND INCIDENTALS TO THE PROJECT SITE AND FOR
THE ESTABLISHMENT OF TEMPORARY OFFICES, BUILDINGS, SAFETY
EQUIPMENT AND FIRST AID SUPPLIES, AND OTHER FACILITIES. INCLUDE THE
COSTS OF BONDS AND ANY REQUIRED INSURANCE AND ANY OTHER
PRE-CONSTRUCTION EXPENSE NECESSARY FOR THE START OF THE WORK,
EXCLUDING THE COST OF CONSTRUCTION MATERIALS.

3. MAINTENANCE OF TRAFFIC:

A. PREPARE AND SUBMIT A MAINTENANCE OF TRAFFIC PLAN FOR REVIEW. A
PROFESSIONAL ENGINEER LICENSED IN THE STATE OF FLORIDA OR A
PERSON THAT HAS SATISFACTORILY COMPLETED THE AMERICAN TRAFFIC
SAFETY SERVICES ASSOCIATION “FLORIDA ADVANCED WORK ZONE TRAFFIC
CONTROL COURSE” SHALL PREPARE THE PLAN.

B. CONTRACTOR SHALL BE RESPONSIBLE TO MAINTAIN TRAFFIC CONTROL
THROUGH THE WORK AREA FOR THE DURATION OF CONSTRUCTION.
PROVIDE TRAFFIC CONTROL DEVICES THAT ARE ON THE FLORIDA
DEPARTMENT OF TRANSPORTATION'S “QUALIFIED PRODUCT LIST”.

4. PROGRESS SCHEDULE:

A. PREPARE A CONSTRUCTION PROGRESS SCHEDULE COVERING ALL THE
WORK INVOLVED IN THE CONTRACT. THIS INCLUDES SUBMITTAL AND
APPROVAL OF SHOP DRAWINGS ON CRITICAL ITEMS, FABRICATION AND
DELIVERY OF IDENTIFIABLE MATERIALS AND EQUIPMENT, SPECIFIC ITEMS
OR WORK IN THE SCOPE, INTERFACES REQUIRED WITH OTHER CONTRACTS
THAT MAY BE PART OF AN OVERALL PROJECT, AND SPECIFIC
DEPENDENCIES UPON ACTS OR ACTIVITIES OF PARTIES NOT UNDER THE
CONTROL OF CONTRACTOR.

B. THE BAR GRAPH METHOD OR CRITICAL PATH METHOD ARE ACCEPTABLE
FOR SCHEDULING CONSTRUCTION ACTIVITY.

5. SHOP DRAWINGS, PRODUCT DATA AND SAMPLES:

A. SUBMIT AT LEAST EIGHT (8) COPIES OF ALL REQUIRED SHOP DRAWINGS,
PRODUCT DATA AND SAMPLES FOR ENGINEER'S REVIEW.

B. SHOP DRAWINGS, PRODUCT DATA, SAMPLES AND TRANSMITTAL LETTERS
PERTAINING THERETO SHALL BE IDENTIFIED WITH THE TITLE OF THE
PROJECT, SUBMISSION DATE, AND THE CONTRACTOR'S
ACKNOWLEDGEMENT THAT HE HAS REVIEWED THEM AND FOUND THEM
ACCEPTABLE.

C. NOTIFY ENGINEER IN WRITING, AT THE TIME OF SUBMITTAL, OF ANY
DEVIATIONS IN THE SUBMITTALS FROM THE REQUIREMENTS OF THE
CONTACT DOCUMENTS

D. THE REVIEW AND APPROVAL OF SHOP DRAWINGS, SAMPLES OR PRODUCT
DATA BY THE ENGINEER SHALL NOT RELIEVE THE CONTRACTOR FROM
HIS/HER RESPONSIBILITY WITH REGARD TO THE FULFILLMENT OF THE
TERMS OF THE CONTRACT DOCUMENTS. ALL RISKS OF ERROR AND
OMISSION ARE ASSUMED BY THE CONTRACTOR AND THE 
ENGINEER WILL HAVE NO RESPONSIBILITY THEREFORE.

1. BORING LOGS, OTHER REPORTS AND DRAWINGS UTILIZED BY ENGINEER:

E. BORING LOGS, OTHER REPORTS AND DRAWINGS UTILIZED BY ENGINEER, IF
ENCLOSED, ARE PROVIDED FOR CONTRACTOR'S INFORMATION AND ARE
NOT A PART OF THE CONTRACT DOCUMENTS. THERE IS NO TECHNICAL DATA
IN THE BORING LOGS, OTHER REPORTS OR DRAWINGS THAT SHOULD BE

RELIED ON BY THE CONTRACTOR.

7. CONSTRUCTION STAKING:

A. THE BASELINES AND BENCHMARKS FOR PRIMARY CONTROL, NECESSARY
TO ESTABLISH LINES AND GRADES NEEDED FOR CONSTRUCTION ARE
SHOWN ON THE DRAWINGS. THESE BASELINES AND BENCHMARKS SHALL BE
USED AS THE ORIGIN OF ALL SURVEYS, LAYOUTS AND MEASUREMENTS TO
ESTABLISH CONSTRUCTION LINES AND GRADES. CONTRACTOR SHALL TAKE
ALL NECESSARY PRECAUTIONS TO PREVENT THE LOSS OR DAMAGE OF
PRIMARY CONTROL POINTS. ANY STAKES AND/OR CONTROL POINTS LOST
OR DAMAGED BY CONSTRUCTION ACTIVITY WILL BE RE-ESTABLISHED BY
CONTRACTOR AT NO ADDITIONAL EXPENSE TO OWNER.

B. CONSTRUCTION STAKING SHALL BE PERFORMED BY A PROFESSIONAL
SURVEYOR AND MAPPER LICENSED IN THE STATE OF FLORIDA.

8. PROTECTION/ADJUSTMENT OF UTILITIES:

A. UTILITY INSTALLATIONS AND STRUCTURES SHALL BE UNDERSTOOD TO
INCLUDE ALL POLES, TRACKS, PIPES, WIRES, CONDUITS, HOUSE SERVICE
CONNECTIONS, VAULTS, MANHOLES AND ALL OTHER APPURTENANCES AND
FACILITIES PERTAINING THERETO WHETHER OWNED OR CONTROLLED BY
THE OWNER, OTHER GOVERNMENTAL BODIES OR PRIVATELY OWNED BY
INDIVIDUALS, FIRMS OR CORPORATIONS, USED TO SERVE THE PUBLIC WITH
TRANSPORTATION, TRAFFIC CONTROL, GAS, ELECTRICITY, TELEPHONE,
SEWERAGE, DRAINAGE, WATER OR OTHER PUBLIC OR PRIVATE PROPERTY
WHICH MAY BE AFFECTED BY THE WORK.

B. CONTRACTOR SHALL PROTECT ALL UTILITY INSTALLATIONS AND
STRUCTURES FROM DAMAGE DURING WORK. ACCESS ACROSS ANY BURIED
PUBLIC UTILITY INSTALLATION OR STRUCTURE SHALL BE MADE ONLY IN
SUCH LOCATIONS AND BY MEANS APPROVED BY THE UTILITY OWNER. THE
CONTRACTOR SHALL SO ARRANGE OPERATIONS AS TO AVOID ANY DAMAGE
TO THESE FACILITIES. ALL REQUIRED PROTECTIVE DEVICES AND
CONSTRUCTION SHALL BE PROVIDED BY THE CONTRACTOR. ALL EXISTING
PUBLIC UTILITIES DAMAGED BY THE CONTRACTOR WHICH ARE SHOWN ON
THE DRAWINGS OR HAVE BEEN LOCATED IN THE FIELD BY THE UTILITY
OWNER SHALL BE REPAIRED BY THE CONTRACTOR.

C. PUBLIC UTILITY INSTALLATIONS OR STRUCTURES OWNED OR CONTROLLED
BY THE OWNER OR OTHER GOVERNMENTAL BODY, WHICH ARE SHOWN ON
THE DRAWINGS TO BE REMOVED, RELOCATED, REPLACED OR REBUILT BY
THE CONTRACTOR SHALL BE INCLUDED IN THE PRICES BID FOR THE
VARIOUS CONTRACT ITEMS. NO SEPARATE PAYMENTS SHALL BE MADE
THEREFORE.

D. WHERE PUBLIC UTILITY INSTALLATIONS OR STRUCTURES OWNED OR
CONTROLLED BY THE OWNER OR OTHER GOVERNMENTAL BODY ARE
ENCOUNTERED DURING THE COURSE OF THE WORK, AND ARE NOT
INDICATED ON THE DRAWINGS OR IN THE SPECIFICATIONS, AND WHEN IN
THE OPINION OF THE ENGINEER, REMOVAL, RELOCATION, REPLACEMENT OR
REBUILDING IS NECESSARY TO COMPLETE THE WORK UNDER THIS
CONTRACT, SUCH WORK SHALL BE ACCOMPLISHED BY THE UTILITY HAVING
JURISDICTION, OR SUCH WORK MAY BE ORDERED, IN WRITING BY THE
ENGINEER, FOR THE CONTRACTOR TO ACCOMPLISH. IF SUCH WORK IS
ACCOMPLISHED BY THE UTILITY HAVING JURISDICTION IT WILL BE CARRIED
OUT EXPEDITIOUSLY AND THE CONTRACTOR SHALL GIVE FULL
COOPERATION TO PERMIT THE UTILITY TO COMPLETE THE REMOVAL,
RELOCATION, REPLACEMENT OR REBUILDING AS REQUIRED. IF SUCH WORK
IS ACCOMPLISHED BY THE CONTRACTOR, IT WILL BE IN ACCORDANCE WITH
THE GENERAL AND SUPPLEMENTARY CONDITIONS.

E. CONTRACTOR SHALL GIVE WRITTEN NOTICE TO OWNER AND
GOVERNMENTAL UTILITY DEPARTMENTS AND OTHER OWNERS OF PUBLIC
UTILITIES OF THE LOCATION OF THE PROPOSED CONSTRUCTION
OPERATIONS, AT LEAST SEVENTY-TWO (72) HOURS IN ADVANCE OF
BREAKING GROUND IN ANY AREA OR ON ANY UNIT OF THE WORK.

F. THE MAINTENANCE, REPAIR, REMOVAL, RELOCATION OR REBUILDING OF
PUBLIC UTILITY INSTALLATIONS AND STRUCTURES, WHEN ACCOMPLISHED
BY THE CONTRACTOR AS HEREIN PROVIDED, SHALL BE DONE BY METHODS
APPROVED BY THE UTILITY OWNER.

9. FIELD OBSERVATIONS AND TESTING:

A. FIELD OBSERVATIONS WILL BE PERFORMED BY ENGINEER AND ALL FIELD
TESTING OF MATERIALS WILL BE PERFORMED BY AN INDEPENDENT TESTING
LABORATORY. THE COST OF PASSING TESTS WILL BE PAID BY OWNER.
FAILING TESTS SHALL BE PAID BY THE CONTRACTOR.

B. FOR TESTS SPECIFIED TO BE MADE BY THE CONTRACTOR (FOR
EQUIPMENT/MATERIAL PRIOR TO DELIVERY TO THE PROJECT SITE), THE
TESTING PERSONNEL SHALL MAKE THE NECESSARY INSPECTIONS AND
TESTS AND THE REPORTS THEREOF SHALL BE IN SUCH FORM AS WILL
FACILITATE CHECKING TO DETERMINE COMPLIANCE WITH THE CONTACT
DOCUMENTS. SIX (6) COPIES OF THE REPORTS SHALL BE SUBMITTED AND
AUTHORITATIVE CERTIFICATION THEREOF MUST BE FURNISHED TO THE
ENGINEER AS A PREREQUISITE FOR THE ACCEPTANCE OF ANY MATERIAL
OR EQUIPMENT.

C. IF, IN THE MAKING OF ANY TEST OF ANY MATERIAL, IT IS ASCERTAINED BY
THE ENGINEER THAT THE MATERIAL DOES NOT COMPLY WITH THE
CONTRACT, THE CONTRACTOR WILL BE NOTIFIED THEREOF AND WILL BE
DIRECTED TO REFRAIN FROM DELIVERING SAID MATERIAL, OR TO REMOVE
IT PROMPTLY FROM THE SITE OR FROM THE WORK AND REPLACE IT WITH
ACCEPTABLE MATERIAL, WITHOUT ADDITIONAL COST TO THE OWNER.

D. THE CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR THE PROPER
OPERATION OF MATERIAL DURING TESTS AND CONSTRUCTION PERIODS
AND SHALL NEITHER HAVE NOR MAKE ANY CLAIM FOR DAMAGE THAT MAY
OCCUR TO MATERIAL PRIOR TO THE TIME WHEN THE OWNER FORMALLY
TAKES OVER THE OPERATION THEREOF.

E. CONTRACTOR IS RESPONSIBLE FOR SCHEDULING FIELD TESTING.

9. FIELD OBSERVATIONS AND TESTING:

A. FIELD OBSERVATIONS WILL BE PERFORMED BY ENGINEER AND ALL FIELD
TESTING OF MATERIALS WILL BE PERFORMED BY AN INDEPENDENT TESTING
LABORATORY. THE COST OF PASSING TESTS WILL BE PAID BY OWNER.
FAILING TESTS SHALL BE PAID BY THE CONTRACTOR.

B. FOR TESTS SPECIFIED TO BE MADE BY THE CONTRACTOR (FOR
EQUIPMENT/MATERIAL PRIOR TO DELIVERY TO THE PROJECT SITE), THE
TESTING PERSONNEL SHALL MAKE THE NECESSARY INSPECTIONS AND
TESTS AND THE REPORTS THEREOF SHALL BE IN SUCH FORM AS WILL
FACILITATE CHECKING TO DETERMINE COMPLIANCE WITH THE CONTACT
DOCUMENTS. SIX (6) COPIES OF THE REPORTS SHALL BE SUBMITTED AND
AUTHORITATIVE CERTIFICATION THEREOF MUST BE FURNISHED TO THE
ENGINEER AS A PREREQUISITE FOR THE ACCEPTANCE OF ANY MATERIAL
OR EQUIPMENT.

C. IF, IN THE MAKING OF ANY TEST OF ANY MATERIAL, IT IS ASCERTAINED BY
THE ENGINEER THAT THE MATERIAL DOES NOT COMPLY WITH THE
CONTRACT, THE CONTRACTOR WILL BE NOTIFIED THEREOF AND WILL BE
DIRECTED TO REFRAIN FROM DELIVERING SAID MATERIAL, OR TO REMOVE
IT PROMPTLY FROM THE SITE OR FROM THE WORK AND REPLACE IT WITH
ACCEPTABLE MATERIAL, WITHOUT ADDITIONAL COST TO THE OWNER.

D. THE CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR THE PROPER
OPERATION OF MATERIAL DURING TESTS AND CONSTRUCTION PERIODS
AND SHALL NEITHER HAVE NOR MAKE ANY CLAIM FOR DAMAGE THAT MAY
OCCUR TO MATERIAL PRIOR TO THE TIME WHEN THE OWNER FORMALLY
TAKES OVER THE OPERATION THEREOF.

E. CONTRACTOR IS RESPONSIBLE FOR SCHEDULING FIELD TESTING.

10. SALVAGE MATERIAL:

A. ALL SALVAGEABLE MATERIAL AND EQUIPMENT REMOVED FROM THE
EXISTING CONSTRUCTION FOR WHICH SPECIFIC USE, RELOCATION OR
OTHER DISPOSAL IS NOT SPECIFICALLY NOTED ON THE DRAWINGS OR
OTHERWISE SPECIFIED, SHALL REMAIN THE PROPERTY OF THE OWNER AND
SHALL BE TURNED OVER TO HIM. ALL MATERIAL AND EQUIPMENT NOT IN
SALVAGEABLE CONDITION AS DETERMINED BY THE ENGINEER, SHALL BE
DISPOSED OF BY THE CONTRACTOR IN A LEGAL MANNER AT THE
CONTRACTOR'S EXPENSE. THE ACTUAL STORAGE SITE FOR SALVAGEABLE
MATERIAL WILL BE DESIGNATED BY THE OWNER.

11. CLEANING:

A. DURING CONSTRUCTION OF THE WORK, THE CONTRACTOR SHALL, AT ALL
TIMES, KEEP THE SITE OF THE WORK AND ADJACENT PREMISES AS FREE
FROM MATERIAL, DEBRIS AND RUBBISH AS IS PRACTICABLE AND SHALL
REMOVE THE SAME FROM ANY PORTION OF THE SITE IF, IN THE OPINION OF
THE ENGINEER, SUCH MATERIAL, DEBRIS, OR RUBBISH CONSTITUTES A
NUISANCE OR IS OBJECTIONABLE.

B. AT THE CONCLUSION OF THE WORK, ALL TOOLS, TEMPORARY STRUCTURES
AND MATERIALS BELONGING TO THE CONTRACTOR SHALL BE PROMPTLY
TAKEN AWAY AND CONTRACTOR SHALL REMOVE AND PROMPTLY DISPOSE
OF ALL RUBBISH OR ANY OTHER FOREIGN MATERIALS. THE CONTRACTOR
SHALL THOROUGHLY CLEAN ALL MATERIAL INSTALLED AND SHALL DELIVER
SUCH MATERIALS UNDAMAGED IN A CLEAN AND NEW CONDITION.

12. DENSITY TESTING REQUIREMENTS:

A. ALL DENSITY TESTS SHALL BE SIGNED AND SEALED BY A REGISTERED
PROFESSIONAL GEOTECHNICAL ENGINEER, LICENSED IN THE STATE OF
FLORIDA.

B. ALL TESTS AND LOCATIONS ARE SUBJECT TO REVIEW BY REPRESENTATIVES
OF OUR OFFICE AND ADDITIONAL TESTS MAY BE REQUIRED BASED ON FIELD
OBSERVATIONS OF CONSTRUCTION TECHNIQUES OR MATERIALS USED ON
SITE.

C. DENSITY TESTING SHALL BE PROVIDED FOR THE BASE AND SUBGRADE
COURSE EVERY 400 FEET OF THE ROADWAY.

PAVING:

1. DELIVER A REPRESENTATIVE LOAD OF THE ROCK MATERIAL TO THE SITE FOR A
TESTING LABORATORY TO SAMPLE. ALLOW SUFFICIENT TIME FOR TEST
LABORATORY TO ANALYZE BEFORE COMMENCING PLACEMENT ON THE ROAD.
TESTING LABORATORY WILL DETERMINE LAB DENSITY PER AASHTO T180 AND
THE LIMEROCK BEARING RATIO.

2. REPRESENTATIVE LOAD OF ROCK IS TO REMAIN IN STOCKPILE FORM
THROUGHOUT ROCK DELIVERY SO THAT ENGINEER CAN MONITOR QUALITY OF
ROCK MATERIAL BEING DELIVERED.

3. ROCK BASE: MINIMUM LIMEROCK BEARING RATIO OF 100. AT LEAST 97
PERCENT OF THE MATERIAL SHALL PASS A 3-1/2 INCH SIEVE AND THE MATERIAL
SHALL BE GRADED UNIFORMLY DOWN TO DUST. ALL CRUSHING OR
BREAKING-UP WHICH MIGHT BE NECESSARY IN ORDER TO MEET SUCH SIZE
REQUIREMENT SHALL BE DONE BEFORE THE MATERIAL IS PLACED ON THE
ROAD. MATERIAL SHALL NOT CONTAIN CHERTY OR OTHER EXTREMELY HARD
PIECES, OR LUMPS, BALLS OR POCKETS OF SAND OR CLAY SIZE MATERIAL IN
SUFFICIENT QUANTITY AS TO BE DETRIMENTAL TO THE PROPER BONDING,
FINISHING, OR STRENGTH OF THE ROCK BASE.

4. COMPACT SUBGRADE TO AT LEAST 98 PERCENT OF THE MAXIMUM DENSITY
DETERMINED BY ASTM D1557 (AASHTO T180).

5. VERIFY SUBGRADE IS READY TO RECEIVE BASE MATERIAL.

6. SPREAD THE ROCK UNIFORMLY. REMOVE ALL SEGREGATED AREAS OF FINE OR
COARSE ROCK AND REPLACE THEM WITH PROPERLY GRADED ROCK.

7. AFTER SPREADING OF THE BASE IS COMPLETED, THE ENTIRE SURFACE SHALL
BE SCARIFIED AND SHAPED SO AS TO PRODUCE THE EXACT GRADE AND
CROSS SECTION AFTER COMPACTION. FOR DOUBLE COURSE BASE, THIS
SCARIFYING SHALL EXTEND TO A DEPTH SUFFICIENT TO PENETRATE SLIGHTLY
THE SURFACE OF THE FIRST COURSE.

8. WHEN THE SPECIFIED THICKNESS OF THE ROCK BASE IS GREATER THAN 6
INCHES, CONSTRUCT THE BASE IN MULTIPLE COURSES OF EQUAL THICKNESS.
INDIVIDUAL COURSES SHALL NOT BE LESS THAN 3 INCHES.

9. WHEN THE MATERIAL DOES NOT HAVE THE PROPER MOISTURE CONTENT TO
INSURE THE REQUIRED DENSITY, WETTING OR DRYING WILL BE REQUIRED. IF
THE MATERIAL IS DEFICIENT IN MOISTURE, WATER WILL BE ADDED AND
UNIFORMLY MIXED IN BY DISKING THE BASE COURSE TO ITS FULL DEPTH. IF
THE MATERIAL CONTAINS AN EXCESS OF MOISTURE, IT SHALL BE ALLOWED TO
DRY BEFORE BEING COMPACTED. WETTING OR DRYING OPERATIONS SHALL
INVOLVE MANIPULATION OF THE ENTIRE WIDTH AND DEPTH OF THE BASE AS A
UNIT. AS SOON AS PROPER CONDITIONS OF MOISTURE ARE ATTAINED, THE
MATERIAL SHALL BE COMPACTED TO AN AVERAGE DENSITY NOT LESS THAN
NINETY-EIGHT (98) PERCENT OF THE MAXIMUM DENSITY DETERMINED BY
AASHTO T-180.

10. UNLESS OTHERWISE DIRECTED BY THE ENGINEER, THE SURFACE SHALL BE
“HARD-PLANED” WITH A BLADE GRADER IMMEDIATELY PRIOR TO THE
APPLICATION OF THE PRIME COAT TO REMOVE THE THIN GLAZE OR CEMENTED
SURFACE AND TO ALLOW FREE PENETRATION OF THE PRIME MATERIAL. THE
MATERIALS PLANED FROM THE BASE SHALL BE REMOVED FROM THE BASE
AREA.

11. IF, AT ANY TIME, THE SUBGRADE MATERIAL BECOMES MIXED WITH THE BASE
COURSE MATERIAL, DIG OUT AND REMOVE THE MIXTURE, AND RESHAPE AND
COMPACT THE SUBGRADE. THEN REPLACE THE MATERIALS REMOVED WITH
CLEAN BASE MATERIAL, AND SHAPE AND COMPACT. PERFORM THIS WORK AT
NO ADDITIONAL EXPENSE TO THE OWNER.

12. IN THE PRESENCE OF THE ENGINEER, CHECK THE FINISHED SURFACE OF THE
BASE COURSE WITH A TEMPLATE CUT TO THE REQUIRED CROWN AND WITH A
15-FOOT STRAIGHTEDGE LAID PARALLEL TO THE CENTERLINE OF THE ROAD.
CORRECT ALL IRREGULARITIES GREATER THAN ¼ INCH TO THE SATISFACTION
OF THE ENGINEER BY SCARIFYING AND REMOVING OR ADDING ROCK AS
REQUIRED, AND RECOMPACT THE ENTIRE AREA.

13. IF CRACKS OR CHECKS APPEAR IN THE BASE, EITHER BEFORE OR AFTER
PRIMING, WHICH IN THE OPINION OF THE ENGINEER WOULD IMPAIR THE
STRUCTURAL EFFICIENCY OF THE BASE COURSE, THE CONTRACTOR SHALL
REMOVE SUCH CRACKS OR CHECKS BY RESCARIFYING, RESHAPING, ADDING
BASE MATERIAL WHERE NECESSARY AND RECOMPACTING.

14. ASPHALT MIX DESIGN FOR EACH ASPHALT TYPE SPECIFIED ON THE DRAWINGS.
MIX DESIGN SHALL INCLUDE THE INFORMATION SPECIFIED IN PARAGRAPH 334-3
OF THE FDOT SPECIFICATIONS.

15. PRIMER: PROVIDE CUTBACK ASPHALT, RC-70 OR RC-250 COMPLYING WITH
FDOT SPECIFICATION 916-3.

16. ASPHALT CONCRETE: ASPHALTIC CONCRETE SURFACE COURSE SHALL BE
COMPOSED OF A MIXTURE OF AGGREGATE, MINERAL FILLER, IF NEEDED, AND
ASPHALT CEMENT. THE CONSTITUENTS OF THE MIXTURE SHALL BE COMBINED
IN SUCH PROPORTIONS AS TO PRODUCE A MIXTURE HAVING A STABILITY
WITHIN THE LIMITS IN THE FDOT "STANDARD SPECIFICATIONS". THE JOB MIX
FORMULA, SIZE AND PERCENT OF AGGREGATES SHALL BE AS SPECIFIED IN
THE FDOT "STANDARD SPECIFICATIONS". THE THICKNESS OF THE SURFACE
COURSE SHALL BE AS SHOWN ON THE DETAILED DRAWINGS.

17. SPREAD THE ASPHALT MIXTURE ONLY WHEN THE SURFACE UPON WHICH IT IS
TO BE LAID HAS BEEN PREVIOUSLY PREPARED, IS INTACT, FIRM, AND
PROPERLY CURED, AND IS DRY.

18. VERIFY GRADIENTS AND ELEVATIONS OF BASE ARE CORRECT.

19. DO NOT BEGIN PAVING INSTALLATION WITHOUT ENGINEER ACCEPTANCE OF
THE SUBSTRATE.

20. SPREAD THE ASPHALT MIXTURE ONLY WHEN THE AIR TEMPERATURE IN THE
SHADE AND AWAY FROM THE ARTIFICIAL HEAT IS AT LEAST 40°F FOR LAYERS
GREATER THAN 1-INCH IN THICKNESS AND AT LEAST 45°F FOR LAYERS 1-INCH
OR LESS IN THICKNESS.

21. CLEAN THE SURFACE OF THE BASE OR PAVEMENT TO BE COVERED OF ALL
LOOSE AND DELETERIOUS MATERIAL BY THE USE OF POWER BROOMS OR
BLOWERS, SUPPLEMENTED BY HAND BROOMING WHERE NECESSARY.

22. WHERE AN ASPHALT MIX IS TO BE PLACED ON AN EXISTING PAVEMENT OR OLD
BASE WHICH IS IRREGULAR, FILL ALL DEPRESSIONS IN THE EXISTING SURFACE
MORE THAN 1 INCH DEEP BY SPOT PATCHING WITH A LEVELING COURSE
MIXTURE, AND THEN COMPACT THEM THOROUGHLY.  FILL CRACKS LARGER
THAN ¼ INCH IN WIDTH WITH A SLURRY MIXTURE OF SAND AND EMULSION.



23.   PRIMER:

C. APPLY PRIMER OVER SUBSTRATE AT A UNIFORM RATE OF NOT LESS THAN
0.15 GALLON/SQUARE YARD FOR SHELLROCK BASES AND NOT LESS THAN 0.10
GALLON/SQUARE YARD FOR LIMEROCK BASES.

D. APPLY TO CONTACT SURFACES OF CURBS, GUTTERS, AND OTHER CEMENT
SURFACES.

E. USE CLEAN SAND TO BLOT EXCESS PRIMER.

24. MAINTAIN THE TEMPERATURE OF THE MIX AT THE TIME OF SPREADING WITHIN
±25°F OF THE ESTABLISHED MIX TEMPERATURE. ENGINEER WILL TAKE MIX
TEMPERATURES AT AN AVERAGE FREQUENCY OF ONE PER FIVE TRUCKS. IF THE
TEMPERATURE FAILS TO FALL WITHIN THE SPECIFIED TOLERANCE RANGE, TAKE
CORRECTIVE ACTION.

25. IMMEDIATELY CEASE TRANSPORTATION OF ASPHALT MIXTURES FROM THE
PLANT WHEN RAIN BEGINS AT THE ROADWAY. DO NOT PLACE ASPHALT
MIXTURES WHILE RAIN IS FALLING, OR WHEN THERE IS WATER ON THE SURFACE
TO BE COVERED.

26. BEFORE STARTING ANY ROLLING, CHECK THE SURFACE; CORRECT ANY
IRREGULARITIES; REMOVE ALL DRIPPINGS, FAT SANDY ACCUMULATIONS FROM
THE SCREED, AND FAT SPOTS FROM ANY SOURCE AND REPLACE THEM WITH
SATISFACTORY MATERIAL. WHEN CORRECTING A DEPRESSION WHILE THE
MIXTURE IS HOT, SCARIFY THE SURFACE AND ADD FRESH MIXTURE.

27. COMPACT MIXTURE IN ACCORDANCE WITH PARAGRAPH 330-10 OF THE FDOT
SPECIFICATIONS.

28. OBTAIN A SMOOTH SURFACE ON ALL PAVEMENT COURSES PLACED AND THEN
STRAIGHTEDGE ALL INTERMEDIATE AND FINAL COURSES WITH A 15-FOOT
ROLLING STRAIGHTEDGE. FURNISH A 15-FOOT STRAIGHTEDGE AND MAKE IT
AVAILABLE AT THE JOB SITE AT ALL TIMES DURING THE PAVING OPERATION FOR
CHECKING JOINTS AND SURFACE IRREGULARITIES.

29. PRODUCE A FINISHED SURFACE OF UNIFORM TEXTURE AND COMPACTION WITH
NO PULLED, TORN, OR LOOSENED PORTIONS AND FREE OF SEGREGATION, AND
STREAKS, SAND SPOTS, OR RIPPLES.

30. UPON COMPLETION OF FINAL SURFACE COURSE ENGINEER WILL TEST FINISHED
SURFACE WITH A 15- FOOT ROLLING STRAIGHTEDGE. CORRECT ALL
DEFICIENCIES IN EXCESS OF 3/16-INCH IN ACCORDANCE WITH PARAGRAPH
330-12 OF THE FDOT SPECIFICATIONS.

31. ENGINEER MAY DETERMINE PAVEMENT THICKNESS FROM THE DEPTH OF CORE
BORINGS. THE MAXIMUM ALLOWABLE DEFICIENCY IN THICKNESS FOR PAVEMENT
OF A SPECIFIED THICKNESS OF 2½ INCHES OR MORE IS ½ INCH. FOR PAVEMENT
OF A SPECIFIED THICKNESS OF LESS THAN 2½ INCHES IS ¼ INCH.

32. IMMEDIATELY AFTER PLACEMENT, PROTECT PAVEMENT FROM MECHANICAL
INJURY FOR AS LONG AS REQUIRED UNTIL ACCEPTED BY ENGINEER.

EARTHWORK:

1. CONTRACTOR SHALL OBTAIN A “DEWATERING GENERAL WATER USE PERMIT”
FROM THE SOUTH FLORIDA WATER MANAGEMENT DISTRICT PRIOR TO
COMMENCING DEWATERING UNLESS THE WORK QUALIFIES FOR A 'NO-NOTICE'
AUTHORIZATION AS DESCRIBED IN RULE 40E-20.302(3) OF THE FLORIDA
ADMINISTRATIVE CODE.

2. CONTRACTOR SHALL LOCATE EXISTING UNDERGROUND UTILITIES IN THE AREA
OF THE WORK AS CONSTRUCTION PROCEEDS. IF UTILITIES ARE TO REMAIN IN
PLACE, PROVIDE ADEQUATE MEANS OF PROTECTION.

3. SHOULD UNCHARTED OR INCORRECTLY CHARTED PIPING OR OTHER UTILITIES
BE ENCOUNTERED DURING EXCAVATION, NOTIFY THE ENGINEER IMMEDIATELY.
COOPERATE WITH RESPONSIBLE UTILITY COMPANIES IN KEEPING RESPECTIVE
SERVICES AND FACILITIES IN OPERATION.

4. DO NOT INTERRUPT EXISTING UTILITIES SERVING FACILITIES OCCUPIED AND
USED BY OWNER OR OTHERS, EXCEPT WHEN PERMITTED IN WRITING BY THE
RESPECTIVE UTILITY OWNER.

5. CONTRACTOR SHALL SUSTAIN IN THEIR PLACES AND PROTECT FROM DIRECT OR
INDIRECT INJURY ALL PIPES, POLES, UTILITIES, WALLS, BUILDINGS, AND OTHER
STRUCTURES OR PROPERTY IN THE VICINITY OF WORK, WHETHER ABOVE OR
BELOW THE GROUND, OR THAT MAY APPEAR IN THE TRENCH. CONTRACTOR
SHALL TAKE ALL RISKS ATTENDANT TO THE PRESENCE OR PROXIMITY OF PIPES,
POLES, WALLS, BUILDINGS, AND OTHER STRUCTURES AND PROPERTY, OF
EVERY KIND AND DESCRIPTION, IN OR OVER HIS TRENCHES, EXCAVATIONS OR IN
THE VICINITY OF HIS WORK WHETHER ABOVE OR BELOW THE GROUND AND
SHALL BE RESPONSIBLE FOR ALL DAMAGE AND ASSUME ALL EXPENSE FOR
DIRECT OR INDIRECT INJURY, CAUSED BY HIS WORK, TO ANY OF THEM, OR TO
ANY PERSON OR PROPERTY BY REASON OF INJURY TO THEM, WHETHER SUCH
STRUCTURES ARE OR ARE NOT SHOWN ON THE DRAWINGS.

6. PROTECT STRUCTURES, UTILITIES, SIDEWALKS, PAVEMENTS, BENCHMARKS,
AND OTHER FACILITIES FROM DAMAGE CAUSED BY SETTLEMENT, LATERAL
MOVEMENT, UNDERMINING, WASHOUT, AND OTHER HAZARDS CREATED BY
EXCAVATING OPERATIONS.

7. PROVIDE EROSION CONTROL MEASURES TO PREVENT EROSION OR
DISPLACEMENT OF SOILS AND DISCHARGE OF SOIL BEARING WATER RUNOFF OR
AIRBORNE DUST TO ADJACENT PROPERTIES AND WALKWAYS.

8. WHEN EXCAVATIONS EXCEED 5 FEET IN DEPTH, CONTRACTOR SHALL MEET THE
OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION'S EXCAVATION SAFETY
STANDARDS 29 C.F.R.S. 1926.650, SUBPART P.

9. MATERIAL BELOW SUBGRADE DEEMED UNSUITABLE SHALL BE REMOVED AND
REPLACED WITH CLEAN GRANULAR MATERIAL.

10. EXCAVATION IN THE VICINITY OF ADJACENT FACILITIES SHALL BE PERFORMED
BY MEANS THAT WILL NOT DAMAGE THE FACILITIES. ANY DAMAGE TO EXISTING
FACILITIES CAUSED BY THE CONTRACTOR'S OPERATIONS SHALL BE REPAIRED
TO THE SATISFACTION OF THE FACILITY'S OWNER AT NO ADDITIONAL COST TO
OWNER.

11. TRENCH BOTTOM SHALL BE SHAPED TO CONFORM TO PIPE BELLS OR OTHER
SHAPE IRREGULARITIES OF SPECIAL APPURTENANCES.

12. WHERE A TRENCH CROSSES EXISTING PAVED AREAS OR ROADWAYS WHICH
HAVE NOT BEEN SCHEDULED TO BE REPAVED ON THE DRAWINGS, THE PAVED
AREA SHALL BE SAW CUT. RIPPING OF PAVEMENT FOR TRENCHES WITH
EXCAVATION EQUIPMENT WILL NOT BE ALLOWED.

13. SATISFACTORY EXCAVATED MATERIALS SHALL BE STOCKPILED UNTIL REQUIRED
FOR BACKFILL. STOCKPILES SHALL BE PLACED, GRADED AND SHAPED FOR
PROPER DRAINAGE.

14. SOIL MATERIALS SHALL BE LOCATED AND RETAINED AWAY FROM EDGES OF
EXCAVATIONS.

15. EXCESS AND/OR UNSATISFACTORY MATERIALS SHALL BE DISPOSED OF OFFSITE

16. GENERAL: PROVIDE BORROW SOIL MATERIALS WHEN SUFFICIENT
SATISFACTORY SOIL MATERIALS ARE NOT AVAILABLE FROM EXCAVATIONS.

17. SATISFACTORY SOILS: ASTM D2487 SOIL CLASSIFICATION GROUPS GW, GP, GM,
SW, SP, AND SM, OR A COMBINATION OF THESE GROUPS, FREE OF ROCK OR
GRAVEL LARGER THAN 3 INCHES IN ANY DIMENSION, DEBRIS, WASTE,
VEGETATION, AND OTHER DELETERIOUS MATTER.

18. UNSATISFACTORY SOILS: ASTM D2487 SOIL CLASSIFICATION GROUPS GC, SC, ML,
MH, CL, CH, OL, OH AND PT, OR A COMBINATION OF THESE GROUPS.

19. UNSATISFACTORY SOILS ALSO INCLUDE SATISFACTORY SOILS NOT MAINTAINED
WITHIN 2 PERCENT OF OPTIMUM MOISTURE CONTENT AT TIME OF COMPACTION.

20. BACKFILL AND FILL: SATISFACTORY SOIL MATERIALS.

21. BACKFILL SHALL BE PLACED IN LAYERS NOT TO EXCEED TWELVE INCHES IN
DEPTH AS MEASURED BEFORE COMPACTION. EACH LAYER SHALL BE
COMPACTED TO AT LEAST THE MINIMUM PERCENTAGE OF A MODIFIED PROCTOR
(ASTM D1557) SPECIFIED IN THE COMPACTION SCHEDULED IN PARAGRAPH 3.03.

22. AREAS ADJACENT TO STRUCTURES AND OTHER CONFINED AREAS
INACCESSIBLE TO A VIBRATORY ROLLER SHALL BE COMPACTED WITH A
MANUALLY OPERATED VIBRATORY COMPACTOR.

23. IT IS THE INTENTION THAT THE FILL MATERIALS WITH RESPECT TO MOISTURE BE
USED IN THE CONDITION THEY ARE EXCAVATED INSOFAR AS THIS IS
PRACTICABLE. MATERIAL WHICH IS TOO WET SHALL BE SPREAD ON THE FILL
AREA AND PERMITTED TO DRY, ASSISTED BY HARROWING IF NECESSARY, UNTIL
THE MOISTURE CONTENT IS REDUCED TO ALLOWABLE LIMITS.

24. IF ADDED MOISTURE IS REQUIRED, WATER SHALL BE APPLIED BY SPRINKLER
TANKS OR OTHER SPRINKLER SYSTEMS WHICH WILL INSURE UNIFORM
DISTRIBUTION OF THE WATER OVER THE AREA TO BE TREATED AND GIVE
COMPLETE AND ACCURATE CONTROL OF THE AMOUNT OF WATER TO BE USED.
IF TOO MUCH WATER IS ADDED THE AREA SHALL BE PERMITTED TO DRY BEFORE
COMPACTION IS CONTINUED.

25. SUPPLY ALL HOSE, PIPING, VALVES, SPRINKLERS, PUMPS, SPRINKLER TANKS,
HAULING EQUIPMENT, AND ALL OTHER MATERIALS AND EQUIPMENT NECESSARY
TO PLACE THE WATER ON THE FILL.

26. UNSUITABLE AND SURPLUS EXCAVATED MATERIALS BECOME THE PROPERTY OF
THE CONTRACTOR AND ARE TO BE REMOVED AND DISPOSED OF OFF SITE.

27. SUITABLE EXCAVATED MATERIAL MAY BE USED FOR FILL OR BACKFILL IF IT
MEETS THESE SPECIFICATIONS.

28. ALLOW TESTING LABORATORY TO INSPECT AND TEST SUBGRADES AND EACH
FILL OR BACKFILL LAYER. PROCEED WITH SUBSEQUENT EARTHWORK ONLY
AFTER TEST RESULTS FROM PREVIOUSLY COMPLETED WORK COMPLIES WITH
REQUIREMENTS.

29. TESTING AGENCY WILL TEST COMPACTION OF SOILS IN PLACE ACCORDING TO
ASTM D2922.

30. WHEN TESTING AGENCY REPORTS THAT SUBGRADES, FILLS OR BACKFILLS HAVE
NOT ACHIEVED DEGREE OF COMPACTION SPECIFIED, SCARIFY AND MOISTEN OR
AERATE, OR REMOVE AND REPLACE SOIL TO DEPTH REQUIRED; RECOMPACT
AND RETEST UNTIL SPECIFIED COMPACTION IS OBTAINED.

31. PROTECT NEWLY GRADED AREAS FROM TRAFFIC AND EROSION. KEEP FREE OF
TRASH AND DEBRIS.

32. REPAIR AND RE-ESTABLISH GRADES TO SPECIFIED TOLERANCES WHERE
COMPLETED OR PARTIALLY COMPLETED SURFACES BECOME ERODED, RUTTED,
SETTLED, OR WHERE THEY LOSE COMPACTION DUE TO SUBSEQUENT
CONSTRUCTION OPERATIONS OR WEATHER CONDITIONS

NOTES:

1. ALL AREAS DISTURBED BY CONSTRUCTION SHALL BE RESTORED TO THEIR

ORIGINAL CONDITION.  THIS SHALL INCLUDE, BUT NOT BE LIMITED TO PAVEMENT
MARKINGS, DRIVEWAYS, IRRIGATION, LIGHTING, MAILBOXES, FIRE HYDRANTS,
METERS, FENCING, EXISTING DRAINAGE, VEGETATION, SOD, DUNES, ETC.

2. VALVE BOXES, MANHOLES, CLEANOUTS, AND OTHER UTILITIES IN THE PAVEMENT
WORK AREA SHALL BE PROTECTED AND ADJUSTED TO MATCH FINISHED GRADE.

3. SIGNS TO BE ADJUSTED WHERE APPLICABLE. STRIPING SHALL BE
THERMOPLASTIC UNLESS OTHERWISE NOTED.

4. ROADWAY NEEDS TO REMAIN OPEN TO THE PUBLIC AT ALL TIMES.

5. MAINTENANCE OF TRAFFIC (MOT), CONTRACTOR TO PROVIDE MOT PLAN FOR
APPROVAL BY TOWN STAFF PRIOR TO CONSTRUCTION. MOT PLAN SHALL BE
PREPARED BY A CERTIFIED WORKSITE TRAFFIC CONTROL TECHNICIAN OR
TRAFFIC CONTROL SUPERVISOR, AS APPROPRIATE FOR JOB COMPLEXITY. A
LEGIBLE COPY OF THE TECHNICIAN/SUPERVISOR'S VALID CERTIFICATION MUST
BE SUBMITTED WITH THE MOT PLAN. A CERTIFIED TRAFFIC CONTROL
SUPERVISOR MUST SIGN THE MOT PLAN, AND A COPY OF HIS/HER CURRENT
CERTIFICATION MUST BE INCLUDED.

6. ALL PAVEMENT MARKING, GEOMETRICS AND SIGNAGE SHALL COMPLY WITH
PALM BEACH COUNTY TRAFFIC DIVISION STANDARD DETAIL NO. T-P-18.

1. PROVISIONS FOR CONTROL OF POLLUTION:
A. SUFFICIENT PRECAUTIONS SHALL BE TAKEN DURING CONSTRUCTION TO

PREVENT THE RUN-OFF OF POLLUTING SUBSTANCES SUCH AS SILT, CLAY,
FUELS, OILS, BITUMEN'S OR OTHER POLLUTING MATERIALS HARMFUL TO
HUMANS, FISH, OR OTHER LIFE, INTO THE SUPPLIES AND SURFACE WATERS
OF THE STATE OF FLORIDA. CONTROL MEASURES MUST BE ADEQUATE TO
ASSURE THAT TURBIDITY IN THE RECEIVING WATER WILL NOT BE INCREASED
MORE THAN 29 NEPHELOMETRIC TURBIDITY UNITS (NTU) ABOVE
BACKGROUND UNLESS OTHERWISE PERMITTED. SPECIAL PRECAUTIONS
SHALL BE TAKEN IN THE USE OF CONSTRUCTION EQUIPMENT TO PREVENT
OPERATIONS WHICH PROMOTE EROSION. EROSION EVIDENT WITHIN THE
LIMITS OF CONSTRUCTION OR OTHER AREAS AFFECTED BY THE
CONTRACTOR SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR.

B. FILL OUT A NOTICE OF INTENT FORM (FDEP FORM 62-621.300(4)(B) AND SUBMIT
IT TO THE FLORIDA DEPARTMENT OF ENVIRONMENTAL PROTECTION.

C. EXCAVATION OF WATER MANAGEMENT FACILITIES SHOULD OCCUR
IMMEDIATELY AFTER CLEARING AND GRUBBING TO SERVE AS A SEDIMENT
TRAP OR CATCHMENT FOR STORMWATER RUNOFF FROM EXPOSED SOILS.

D. CONSTRUCT PERIMETER BERM OR GRADE SITE TO PREVENT OFF-SITE
DISCHARGE OF STORMWATER RUNOFF.

E. PLACE SILT FENCES OR HAY BALES TO CONTAIN EROSION IN AREAS PRONE
TO STORMWATER RUNOFF EROSIVE VELOCITIES.

F. PROTECT EACH INLET THAT MAY RECEIVE RUNOFF FROM THE
CONSTRUCTION SITE WITH SILT FENCE/FILTER FABRIC STAKED IN PLACE.

G. INSTALL TURBIDITY SCREENS WITHIN THE RECEIVING BODY BEFORE
COMMENCEMENT OF BANK IMPROVEMENTS AND OUTFALL INSTALLATIONS.

H. TAKE ALL REASONABLE PRECAUTIONS TO CONTROL DUST AND UNCONFINED
PARTICULATE MATTER.  THE APPLICATION OF WATER IS AN ACCEPTABLE
DUST SUPPRESSANT ON ROADWAYS, STOCKPILES, AND ANY OTHER AREAS
WITHIN THE PROJECT BOUNDARIES.  DUST SUPPRESSANT WATER SHALL BE
APPLIED IN SUCH A MANNER SO AS NOT TO PRODUCE EXCESS RUNOFF AND
EROSION.

I. TURBIDITY IN RECEIVING WATER SHALL NOT BE INCREASED MORE THAN 29
NEPHELOMETRIC TURBIDITY UNITS (NTU) ABOVE BACKGROUND.

J. TAKE PRECAUTIONS IN THE USE OF CONSTRUCTION EQUIPMENT TO PREVENT
OPERATIONS WHICH PROMOTE EROSION.

2. OTHER CONTROLS AND MATERIAL MANAGEMENT PRACTICES:
A. HAZARDOUS WASTE - DISPOSE OF IN A MANNER SPECIFIED BY LOCAL OR

STATE REGULATIONS.
B. NOISE - MINIMIZE NOISE CAUSED BY THE OPERATION OF EQUIPMENT.  ABIDE

BY ALL LOCAL REGULATIONS COVERING NOISE CONTROL.
C. ODORS - DO NOT CAUSE OBJECTIONABLE ODORS TO BE GENERATED.
D. OFFSITE VEHICLE TRACKING - PROVIDE A ROCK CONSTRUCTION ENTRANCE

TO REDUCE VEHICLE TRACKING OF SEDIMENTS.  DUMP TRUCKS HAULING
MATERIAL FROM THE CONSTRUCTION SITE SHALL BE COVERED WITH A
TARPAULIN.

E. OPEN BURNING - NO OPEN FIRES OR BURNING OF MATERIALS OTHER THAN
VEGETATIVE LAND CLEARING DEBRIS. OBTAIN PRIOR APPROVAL TO BURN
FROM THE LOCAL AUTHORITY AND APPLICABLE FIRE MARSHALL.

F. PAINTS - ALL CONTAINERS SHALL BE TIGHTLY SEALED AND STORED WHEN
NOT REQUIRED FOR USE.  EXCESS PAINT SHALL NOT BE DISCHARGED TO THE
STORM SEWER SYSTEM, BUT WILL BE PROPERLY DISPOSED OF ACCORDING
TO THE PAINT MANUFACTURER'S INSTRUCTIONS AND STATE OR LOCAL
REGULATIONS.

G. PESTICIDES AND HERBICIDES - ANY PESTICIDE AND HERBICIDE USAGE WILL
BE BY STATE LICENSED APPLICATORS.

H. PETROLEUM PRODUCTS - MONITOR ONSITE VEHICLES AND TANKS FOR LEAKS.
THEY SHALL RECEIVE REGULAR PREVENTIVE MAINTENANCE TO REDUCE THE
CHANCE OF LEAKAGE.  STORE PETROLEUM PRODUCTS IN TIGHTLY SEALED
CONTAINERS, WHICH ARE CLEARLY LABELED.  USE ASPHALT SUBSTANCES
ACCORDING TO THE MANUFACTURER'S RECOMMENDATIONS.  PROVIDE
SECONDARY CONTAINMENT FOR ALL ABOVE GROUND FUEL TANKS.

I. SANITARY WASTE - COLLECT ALL SANITARY WASTE FROM THE PORTABLE
UNITS AT LEAST TWICE PER WEEK.

J. WASTE MATERIALS - COLLECT AND STORE ALL WASTE MATERIALS IN A
SECURELY COVERED METAL DUMPSTER PROVIDED BY A LICENSED SOLID
WASTE MANAGEMENT COMPANY.  DEPOSIT ALL TRASH AND CONSTRUCTION
DEBRIS FROM THE SITE IN THE DUMPSTER.  THE DUMPSTER IS TO BE EMPTIED
AS NEEDED SO THERE IS NO OVERFLOW.  HAUL TRASH TO A STATE
APPROVED LANDFILL FACILITY.

3. MAINTENANCE / INSPECTION PROCEDURES:
A. INSPECT ALL CONTROL MEASURES AT LEAST ONCE PER WEEK AND

FOLLOWING ANY STORM EVENT OF 0.5 INCHES OR GREATER.
B. MAINTAIN ALL MEASURES IN GOOD WORKING ORDER.  IF A REPAIR IS

NECESSARY, IT MUST BE INITIATED WITHIN 24 HOURS OF THE ONSITE
INSPECTION REPORT.

C. REMOVE BUILT UP SEDIMENT FROM SILT FENCE WHEN IT HAS REACHED
ONE-THIRD THE HEIGHT OF THE FENCE.

D. INSPECT SILT FENCE FOR DEPTH OF SEDIMENT, TEARS, TO SEE IF THE FABRIC
IS SECURELY ATTACHED TO THE FENCE POSTS, AND TO SEE THAT THE FENCE
POSTS ARE FIRMLY IN THE GROUND.

E. PREPARE A MAINTENANCE INSPECTION REPORT AFTER EACH INSPECTION.  A
COPY OF THE REPORT FORM TO BE COMPLETED BY THE INSPECTOR IS
FOUND AT THE END OF THIS SECTION.

F. THE CONTRACTOR SHALL DESIGNATE A QUALIFIED PERSON TO BE
RESPONSIBLE FOR INSPECTIONS, MAINTENANCE AND REPAIR ACTIVITIES,
AND COMPLETING THE INSPECTION AND MAINTENANCE REPORTS.

G. NON-STORMWATER DISCHARGES ARE PERMISSIBLE PROVIDED THAT
DISCHARGE DOES NOT CAUSE EROSION OR CREATE TURBIDITY WITHIN THE
RECEIVING BODY AND ARE IN COMPLIANCE WITH REGULATORY
REQUIREMENTS.  THESE DISCHARGES MAY INCLUDE WATER LINE FLUSHING,
FIRE FIGHTING ACTIVITIES, FIRE HYDRANT FLUSHING, DUST CONTROL,
IRRIGATION DRAINAGE, AIR CONDITIONING CONDENSATION, AND WATER
USED TO SPRAY OFF LOOSE SOLIDS FROM VEHICLES.
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DRAINAGE:

1. PIPE SHALL BE PROTECTED DURING STORAGE AND HANDLING AGAINST
IMPACT SHOCKS AND FREE FALL. PIPE SHALL BE KEPT CLEAN AT ALL TIMES.

2. LAY PIPE TO SLOPE GRADIENTS NOTED ON THE DRAWINGS WITH A MAXIMUM
VARIATION FROM TRUE SLOPE OF 1/8 INCH IN 10 FEET.

3. ALL PIPE SHALL BE CAREFULLY INSTALLED STARTING AT THE LOWEST END,
WITH HUBS UPGRADE AND TONGUE END FULLY ENTERED INTO THE HUB.

4. ANY PIPE THAT IS NOT IN TRUE ALIGNMENT OR WHICH SHOWS ANY
SETTLEMENT AFTER INSTALLATION SHALL BE TAKEN UP AND RE_INSTALLED
AT NO ADDITIONAL COST TO OWNER.

5. PLACE PLUGS IN ENDS OF UNCOMPLETED PIPE AT END OF DAY OR
WHENEVER WORK STOPS.

6. RUBBER GASKETS FOR CONCRETE PIPE JOINTS SHALL MEET THE
REQUIREMENTS OF THE FDOT STANDARD SPECIFICATIONS FOR ROAD AND
BRIDGE CONSTRUCTION, SECTION 942.  THE GASKET AND THE SURFACE OF
THE PIPE JOINT, INCLUDING THE GASKET RECESS, SHALL BE CLEAN AND
FREE FROM GRIT, DIRT, AND OTHER FOREIGN MATTER AT THE TIME THE
JOINTS ARE MADE.

7. PIPE SHALL BE SET FIRMLY, ACCORDING TO THE LINES AND GRADE; AND
PREPARATORY TO MAKING JOINTS,  ALL SURFACES OF THE PORTION OF THE
PIPE TO BE JOINTED SHALL BE THOROUGHLY CLEANED. THE PIPE SHALL BE
LAID WITH THE GROOVE UPSTREAM. A SHALLOW EXCAVATION SHALL BE
MADE UNDERNEATH THE PIPE AT THE JOINT.

8. IMMEDIATELY PRIOR TO INSTALLATION OF CONCRETE PIPE, THE ENTIRE
INTERIOR OF THE GROOVE OF THE PIPE ALREADY INSTALLED, AND THE
RUBBER GASKET OF THE PIPE TO BE INSTALLED SHALL BE COATED WITH AN
APPROVED VEGETABLE SOAP LUBRICANT. THE GROOVE AND SPIGOT ENDS
SHALL BE CLEANED PRIOR TO APPLICATION OF THE LUBRICANT.  THE PIPE
SHALL THEN BE ALIGNED WITH THE PREVIOUSLY INSTALLED PIPE AND THE
JOINT PULLED TOGETHER. THE JOINT SHALL BE PULLED BY THE USE OF
INTERIOR OR EXTERIOR PULL JACKS OR WINCHES, ANCHORED BY SUITABLE
MEANS. THE CHOICE OF METHOD AND TYPE OF EQUIPMENT WILL DEPEND ON
TRENCH CONDITIONS, TYPE AND SIZE OF PIPE, AND ITS ABILITY TO PROPERLY
SEAT THE GASKET. IF, WHILE MAKING THE JOINT, THE GASKET BECOMES
LOOSE AND CAN BE SEEN THROUGH THE EXTERIOR JOINT RECESS WHEN
THE JOINT IS PULLED UP TO WITHIN ONE INCH (1") OF CLOSURE, THE PIPE
SHALL BE REMOVED AND THE JOINT REMADE

9. REPAIR CONCRETE PIPE LIFT HOLES BY USE OF A HAND-PLACED STIFF,
NON-SHRINK, 1 TO 1 MORTAR OF CEMENT AND FINE SAND, AFTER WASHING
OUT THE HOLE WITH WATER. COMPLETELY FILL THE VOID CREATED BY THE
LIFT HOLE WITH MORTAR. COVER THE REPAIRED AREA WITH A 24 INCH BY 24
INCH PIECE OF FILTER FABRIC SECURED TO THE PIPE. USE A CLASS D FILTER
FABRIC MEETING THE REQUIREMENTS SHOWN IN INDEX 199 OF THE FLORIDA
DEPARTMENT OF TRANSPORTATION'S ROADWAY AND TRAFFIC DESIGN
STANDARDS. SECURE THE FILTER FABRIC TO THE PIPE USING A METHOD
THAT HOLDS THE FABRIC IN PLACE UNTIL THE BACKFILL IS PLACED AND
COMPACTED. USE A GROUT MIXTURE, MASTIC, OR STRAPPING DEVICE TO
SECURE THE FABRIC TO THE PIPE.

10. WHEN SHOWN ON THE DRAWINGS, SEAL THE ENDS OF THE PIPE WITH A
MASONRY PLUG A MINIMUM OF 8 INCHES IN THICKNESS.

11. INSTALL FILTER FABRIC JACKET AROUND THE FIRST JOINT OF ALL PIPE
ENTERING OR LEAVING A DRAINAGE STRUCTURE AND AT ALL CONCRETE PIPE
JOINTS. USE A FILTER FABRIC JACKET CONSISTING OF A PIECE OF WOVEN OR
NON-WOVEN FILTER FABRIC WHICH PROVIDES AN APPARENT OPENING SIZE
OF A NO. 70 TO NO. 100 SIEVE, 24 INCHES IN WIDTH AND A LENGTH
SUFFICIENT TO PROVIDE A MINIMUM OVERLAP OF 24 INCHES. SECURE THE
FILTER FABRIC JACKET AGAINST THE OUTSIDE OF THE CONCRETE PIPE BY
STEEL OR PLASTIC STRAPPING.

12. CORRUGATED POLYETHYLENE PIPE
A. AASHTO M294, TYPE S SMOOTH WALL INTERIOR.  CORRUGATIONS MAY ONLY BE

ANNULAR.  BELL AND SPIGOT JOINTS WITH A GASKET MEETING ASTM F477.  WHEN
PERFORATED PIPE IS SPECIFIED ON THE DRAWINGS, THE PERFORATIONS SHALL
CONFORM TO THE REQUIREMENTS OF CLASS 1.

13.     TRENCHES ARE TO BE DRY WHILE THE PIPE IS BEING LAID.



ITEM PGD-6

ITEM PGD-7

ITEM PGD-8

ITEM PGD-9

UNIT PRICE INCLUDES ANY TACK AND INSTALLATION. INCLUDE CONSTRUCTION OF AN ASPHALT ROADWAY PER THE DETAIL IN THE
PLANS. THE UNIT PRICE SHALL INCLUDE ALL EXCAVATION, LINE CUTTING OF EXISTING PAVEMENT, PREPARATION OF SUBGRADE, FINE
GRADING, PLACEMENT OF SUBGRADE MATERIAL, COMPACTION, ROLLING, BROOMING, AND OTHER MISCELLANEOUS WORK REQUIRED
TO COMPLETE THE WORK IN ACCORDANCE WITH FLORIDA DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS FOR ROAD
AND BRIDGE CONSTRUCTION, LATEST EDITION, THE CITY, AND PALM BEACH COUNTY SPECIFICATIONS.

UNIT PRICE INCLUDES ALL LABOR, MATERIAL, EQUIPMENT AND INCIDENTALS NECESSARY TO PROVIDE 8 INCHES OF LIMEROCK (LBR 100)
TO INCLUDE BUT NOT LIMITED TO GRADING, SUBGRADE SHAPING, ROLLING/COMPACTING, TESTING, AND PRIME COAT OF THE FINISHED
ROCK, SO THAT FINAL BASE IS UNIFORM AND READY FOR PAVING. CONTRACTOR IS ALSO RESPONSIBLE FOR WORKING THE EXISTING
BASE OR BRINGING ADDITION MATERIAL IF NECESSARY TO INSURE THE SUBGRADE IS FIRM AND UNYIELDING TO THE WEIGHT OF A
FULLY LOADED DUMP TRUCK BEFORE BASE IS PLACED. COST OF THIS WORK IS INCLUDED INTO THE PAY ITEM.

PAY ITEM NOTES:
ITEM PGD-1

ITEM PGD-2

ITEM PGD-3

ITEM PGD-4

ITEM PGD-5

LUMP SUM PRICE INCLUDES FOR MOBILIZATION/DEMOBILIZATION, INSURANCE, BOND, LICENSE,
DENSITY TESTING AND OTHER MISCELLANEOUS ADMINISTRATIVE COSTS, AND ALL OTHER
COSTS TO THE CONTRACTOR NOT SPECIFICALLY IDENTIFIED IN THE COSTS OF OTHER WORK
UNDER THE CONTRACT WILL BE MADE AT THE CONTRACT LUMP SUM PRICE BID FOR THE ITEM.
NO ADDITIONAL PAYMENT SHALL BE MADE FOR TRANSPORTATION, COMMUNICATIONS, OFFICE
MAINTENANCE, AND OTHER INCIDENTAL WORK OR SERVICES, AND NO FURTHER PAYMENT
SHALL BE MADE FOR REMOBILIZATION UNLESS ALL OF THE WORK IS SUSPENDED BY THE
ENGINEER FOR A PERIOD IN EXCESS OF THREE MONTHS AND THROUGH NO FAULT TO THE
CONTRACTOR.THE CONTRACT UNIT PRICE SHALL INCLUDE COMPENSATION FOR LABOR,
MATERIALS, EQUIPMENT AND ALL OTHER INCIDENTALS REQUIRED TO COMPLETE THIS ITEM.

LUMP SUM PRICE INCLUDES ALL MOT SIGNS, POSTS, BARRICADES, CONNECTIONS,
INSTALLATION AND REMOVAL. INCLUDES MAINTENANCE OF TRAFFIC AND DETOURS AS
REQUIRED AROUND THE CONSTRUCTION AREAS, REMOVAL AND REINSTALLATION OF EXISTING
TRAFFIC SIGNS, AND MAINTENANCE OF DRIVEWAYS DURING CONSTRUCTION TO ALLOW
ACCESS TO PROPERTY.

LUMP SUM PRICE INCLUDES COMPENSATION FOR REQUIRED LABOR, MATERIALS, AND
EQUIPMENT NECESSARY TO PROVIDE NPDES CONTROL IN ACCORDANCE WITH THE
SPECIFICATION.

LUMP SUM PRICE INCLUDES SAW CUTTING AND REMOVAL OF EXISTING ASPHALT, BASE,
CONCRETE, UNSUITABLE MATERIALS AND ROOT SYSTEMS ENTIRELY BELOW PROPOSED BASE,
REMOVAL OF ANY UNFORESEEN OBSTRUCTIONS AS NECESSARY TO COMPLETE THE
CONSTRUCTION PROJECT AS SHOWN ON THE DRAWINGS.

LUMP SUM PRICE INCLUDES  ONE SET OF FULL-SIZE DESIGN DRAWINGS ON REPRODUCIBLE
MATERIAL AND AN ELECTRONIC FILE OF THE DESIGN DRAWINGS WILL BE FURNISHED TO THE
CONTRACTOR BY THE VILLAGE. UPON COMPLETION OF THE WORK, THE CONTRACTOR SHALL
PREPARE A RECORD SET OF AS-BUILT DRAWINGS BY A LICENSED SURVEYOR ON FULL-SIZE,
REPRODUCIBLE MATERIAL AND AN ELECTRONIC FILE IN AUTOCAD LATEST VERSION. THE
AS-BUILT DATA SHALL BE IN STATE PLANE COORDINATES AND NAVD 88.

INCLUDES ALL LABOR, MATERIAL, AND EQUIPMENT REQUIRED TO FURNISH AND INSTALL THE CLASS 3 REINFORCED CONCRETE PIPE.
INCLUDES ALL PIPES, JOINTS, FILTER FABRIC, BEDDING, TRENCHING, EXCAVATION, BACKFILL, COMPACTION, AND ALL INCIDENTAL
LABOR AND MATERIAL NECESSARY TO COMPLETE THE CONSTRUCTION OF PIPE AS REQUIRED BY THIS SECTION OF THE
SPECIFICATIONS.

Description Unit Quantity
# PAVING, GRADING, AND DRAINAGE

PGD-1 MOBILIZATION LS 1
PGD-2 MAINTENANCE OF TRAFFIC LS 1
PGD-3 POLLUTION PREVENTION LS 1
PGD-4 CLEARING & GRUBBING LS 1
PGD-5 STAKING AND RECORD DRAWINGS LS 1
PGD-6 EXCAVATION CY 80
PGD-7 2" TYPE SP-9.5 ASPHALTIC CONCRETE SY 48
PGD-8 MILLING AND RESURFACING W/ 1" SP-9.5 ASPHALT SY 595
PGD-9 8" BASEROCK W/ PRIME COAT SY 48
PGD-10 12" COMPACTED SUBGRADE SY 48
PGD-11 INLETS, DT BOT, TYPE C, <10' EA 2
PGD-12 18" RCP PIPE LF 76
PGD-13 PAVEMENT MARKINGS LS 1
PGD-14 SIDEWALK RESTORATION SY 6
PDG-15 DETECTABLE WARNING SURFACE EA 2

INCLUDES ALL LABOR, MATERIAL, AND EQUIPMENT REQUIRED TO EXCAVATE SITE. THIS PAY
ITEM IS PLAN QUANTITY. EXCAVATION QUANTITIES ESTIMATED WITHOUT COMPACTION RATE
APPLIED.

ITEM PGD-12
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INCLUDES FOR MILLING EXISTING ASPHALT PAVEMENT AND INSTALLING NEW 1 INCH TYPE SP 9.5 ASPHALT OVERLAY, WHERE
INDICATED ON THE PLANS SHALL BE MADE AT THE CONTRACTOR'S UNIT PRICE PER SQUARE YARD FOR 1 INCH AND 1 INCH MINIMUM
MILLING AND TYPE SP 9.5 ASPHALT OVERLAY AND SHALL INCLUDE ALL LABOR, MATERIAL, ASPHALT TESTING, AND EQUIPMENT
REQUIRED TO MILL AN AVERAGE 1 INCH BUT NOT LESS THAN 1 INCH, OF EXISTING ASPHALT AND CONSTRUCT TYPE SP 9.5 ASPHALTIC
CONCRETE OVERLAY AS SHOWN ON THE PLAN VIEW AND DETAIL DRAWINGS.  THE UNIT PRICE SHALL INCLUDE COMPENSATION FOR
MULTIPLE MOBILIZATIONS, LABOR, MATERIALS, AND EQUIPMENT REQUIRED TO MILL EXISTING PAVEMENT AND THE CONSTRUCT THE
NEW TYPE SP 9.5 ASPHALTIC SURFACE OVERLAY WITH TACK COAT.

LUMP SUM PRICE SHALL INCLUDE COMPENSATION FOR LABOR, MATERIALS, AND EQUIPMENT REQUIRED TO INSTALL ALL PERMANENT
PAVEMENT MARKINGS, SYMBOLS, AND RPM'S IN ACCORDANCE WITH FDOT SPECIFICATIONS.

ITEM PGD-13

INCLUDES ALL LABOR, MATERIAL, AND EQUIPMENT REQUIRED TO FURNISH AND INSTALL THE 4" THICK CONCRETE SIDEWALK. INCLUDES
BEDDING, SUBGRADE, EXCAVATION, COMPACTION, AND ALL INCIDENTAL LABOR AND MATERIAL NECESSARY TO COMPLETE THE
CONSTRUCTION .

ITEM PGD-14

ITEM PGD-10 UNIT PRICE INCLUDES ALL LABOR, MATERIAL, EQUIPMENT AND INCIDENTALS NECESSARY TO PROVIDE 12 INCHES OF SUBGRADE TO
INCLUDE BUT NOT LIMITED TO GRADING, SHAPING, ROLLING/COMPACTING, AND TESTING, SO THAT FINAL BASE IS UNIFORM AND READY
FOR LIMEROCK. CONTRACTOR IS ALSO RESPONSIBLE FOR WORKING THE EXISTING BASE OR BRINGING ADDITION MATERIAL IF
NECESSARY TO INSURE THE SUBGRADE IS FIRM AND UNYIELDING TO THE WEIGHT OF A FULLY LOADED DUMP TRUCK BEFORE BASE IS
PLACED. COST OF THIS WORK IS INCLUDED INTO THE PAY ITEM.

ITEM PGD-11 INCLUDES ALL LABOR, MATERIAL, AND EQUIPMENT FOR THE INSTALLATION OF THREE TYPE C INLETS. ALL STRUCTURE BOXES ARE
LESS THAN 10 FEET IN DEPTH UNLESS OTHERWISE NOTED.
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SECTION 10 
 

SOLICITATION SUMMARY 
The Village of North Palm Beach 

645 Prosperity Farms Road 
North Palm Beach, FL 33408 

 
 
 

SOLICITATION SUMMARY 
 

IMPORTANT NOTICE 
The information you provide on this page will be read aloud at the PUBLIC OPENING for this 
Solicitation.  It is VERY IMPORTANT that the summary information you provide below is exactly 
the same information contained in your Bid.  If subsequent to the opening of Bids, the Village 
determines that the information contained in the electronic version of your Bid is different from the 
information on this Solicitation Summary, the Village reserves the right to deem your Bid NON-
RESPONSIVE, and remove your Bid from further evaluation and consideration for Contract award. 
 
 

BID INFORMATION 
 

Invitation To Bid:   
 
Due Date and Time:  
 
Name of Bidder:  ___________________________________________________ 
 
Address:   ___________________________________________________ 
 
Contact Person:  ___________________________________________________ 
 
Bid Amount(s):  ___________________________________________________    
 
Authorized Signature:  ___________________________________________________ 
       
Date:    ___________________________________________________ 
 
  
By signing and submitting this Solicitation Summary, the Bidder affirms that the information provided 
above is an exact and correct summary of the information contained in the electronic version of the Bidder’s 
Bid to the Village of North Palm Beach. 
 
NOTE:   This Solicitation Summary must be signed and included as an ORIGINAL HARDCOPY in 
the envelope containing your Bid. 
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